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313 Waste Storage Facility 1 Embankment Storage Pond CuFt 0.08$                    0.04$             Cubic Foot 0.08$                    0.04$             0.06$            
313 Waste Storage Facility 2 Excavated Storage Pond CuFt 0.14$                    0.07$             Cubic Foot 0.14$                    0.07$             0.11$            
313 Waste Storage Facility 3 Buried Concrete Tank, Less than 14,999 c.f. of storage CuFt 3.11$                    1.55$             Cubic Foot 3.11$                    1.55$             2.33$            
313 Waste Storage Facility 4 Buried Concrete Tank, Between 15,000 to 110,000 c.f. of storage CuFt 2.13$                    1.07$             Cubic Foot 2.13$                    1.07$             1.60$            

313 Waste Storage Facility 5 Buried Concrete Tank, Greater than 110,000 c.f. of storage CuFt 1.93$                    0.96$             Cubic Foot 1.93$                    0.96$             1.45$            
313 Waste Storage Facility 6 Steel or Concrete Above Ground Storage Structure CuFt 2.61$                    1.30$             Cubic Foot 2.61$                    1.30$             1.96$            
313 Waste Storage Facility 7 Bedded Pack - Concrete Floor and Concrete Walls SqFt 9.52$                    4.76$             Square Foot 9.52$                    4.76$             7.14$            
313 Waste Storage Facility 8 Bedded Pack - Concrete Floor and Wood Walls SqFt 6.96$                    3.48$             Square Foot 6.98$                    3.49$             5.24$            
313 Waste Storage Facility 9 Bedded Pack - Earth Floor and Wood Walls SqFt 2.43$                    1.21$             Square Foot 2.45$                    1.23$             1.84$            
313 Waste Storage Facility 10 Bedded Pack - Earth Floor and Concrete Walls SqFt 4.75$                    2.37$             Square Foot 4.75$                    2.38$             3.56$            
313 Waste Storage Facility 11 Bedded Pack - Earth Floor with Concrete Walls and Concrete 

Apron
SqFt 6.27$                    3.14$             Square Foot 6.27$                    3.14$             4.70$            

313 Waste Storage Facility 12 Dry Stack - Concrete floor and Wood walls SqFt 6.82$                    3.41$             Square Foot 6.84$                    3.42$             5.13$            
313 Waste Storage Facility 13 Dry Stack - Concrete floor and no walls SqFt 5.70$                    2.85$             Square Foot 5.70$                    2.85$             4.27$            
313 Waste Storage Facility 14 Dry Stack - Concrete floor and concrete walls SqFt 8.04$                    4.02$             Square Foot 8.04$                    4.02$             6.03$            
314 Brush Management 3 Mechanical and Chemical, Low Infestation Ac 48.54$                  36.40$           Acre 48.75$                  36.56$           43.88$          
314 Brush Management 5 Mechanical and Chemical, Heavy Infestation Ac 317.28$                158.64$        Acre 318.36$                191.02$        270.61$       
314 Brush Management 6 Chemical, Uplands Ac 28.44$                  14.22$           Acre 28.25$                  14.13$           21.19$          
314 Brush Management 7 Chemical - Riparian Ac 152.45$                76.22$           Acre 152.48$                76.24$           114.36$       
314 Brush Management 8 Chemical, Foliar Spot Treatment Ac 41.95$                  20.98$           Acre 40.33$                  20.17$           30.25$          
314 Brush Management 38 Mechanical and Chemical, Medium Infestation Ac 123.32$                92.49$           Acre 123.75$                92.82$           111.38$       
314 Brush Management 276 Mechanical, Hand tools Ac 51.43$                  24.16$           Acre 50.45$                  25.22$           37.84$          
315 Herbaceous Weed Control 1 Chemical, Ground Ac 24.25$                  18.19$           Acre 25.79$                  19.35$           23.22$          
315 Herbaceous Weed Control 2 Chemical, Wetland Ac 27.02$                  20.27$           Acre 14.15$                  10.61$           12.73$          
315 Herbaceous Weed Control 3 Mechanical Ac 14.77$                  11.08$           Acre 15.05$                  11.29$           13.55$          
315 Herbaceous Weed Control 4 Mechanical, Tree Establishment Ac 194.75$                146.06$        Acre 194.75$                146.06$        175.27$       
315 Herbaceous Weed Control 5 Chemical, Tree Establishment - Banding Ac 40.54$                  30.40$           Acre 42.05$                  31.54$           37.85$          
315 Herbaceous Weed Control 6 Chemical, Tree Establishment - Post-emergent Herbicide Ac 50.20$                  37.65$           Acre 52.63$                  39.47$           47.37$          
315 Herbaceous Weed Control 7 Biological, Insects Ac 5.34$                    4.01$             Acre 4.76$                    3.57$             4.28$            
316 Animal Mortality Facility 1 Incineration, Less than 50 CF Chamber CuFt 283.09$                141.55$        Cubic Foot 283.12$                141.56$        212.34$       
316 Animal Mortality Facility 2 Incineration, 50-100CF chamber CuFt 255.34$                127.67$        Cubic Foot 255.36$                127.68$        191.52$       
316 Animal Mortality Facility 3 Incineration, More than 100 CF Chamber CuFt 134.70$                67.35$           Cubic Foot 134.72$                67.36$           101.04$       
316 Animal Mortality Facility 4 Invessel Rotary Drum, less than 700 CF CuFt 101.14$                50.57$           Cubic Foot 101.14$                50.57$           75.85$          
316 Animal Mortality Facility 5 Invessel Rotary Drum, greater than or equal to 700 CF CuFt 54.69$                  27.34$           Cubic Foot 54.69$                  27.34$           41.01$          
316 Animal Mortality Facility 6 Static pile, Earthen pad SqFt 0.43$                    0.21$             Square Foot 0.43$                    0.21$             0.32$            
316 Animal Mortality Facility 7 Static pile, Earthen pad with hydrant SqFt 0.56$                    0.28$             Square Foot 0.56$                    0.28$             0.42$            
316 Animal Mortality Facility 8 Static pile, Concrete Pad SqFt 4.56$                    2.28$             Square Foot 4.56$                    2.28$             3.42$            
316 Animal Mortality Facility 9 Static pile, Concrete Pad with hydrant SqFt 4.73$                    2.36$             Square Foot 4.73$                    2.36$             3.55$            
316 Animal Mortality Facility 10 Static pile, Wood Bin(s) SqFt 14.93$                  7.47$             Square Foot 14.93$                  7.46$             11.20$          
316 Animal Mortality Facility 11 Static pile, Wood Bin(s) with hydrant SqFt 16.30$                  8.15$             Square Foot 16.30$                  8.15$             12.23$          
316 Animal Mortality Facility 12 Static pile, Concrete Bin(s) SqFt 20.81$                  10.40$           Square Foot 20.81$                  10.40$           15.61$          
316 Animal Mortality Facility 13 Static pile, Concrete Bin(s) with hydrant SqFt 21.83$                  10.92$           Square Foot 21.84$                  10.92$           16.38$          
316 Animal Mortality Facility 24 Extra Large Animal - Daily Death Loss Lb/Day 239.48$                179.61$        215.53$       
316 Animal Mortality Facility 25 Small Animal - Daily Death Loss Lb/Day 154.35$                115.76$        138.91$       
316 Animal Mortality Facility 26 Medium to Large Animal - Daily Death Loss Lb/Day 128.89$                96.66$           116.00$       
317 Composting Facility 1 Composter, structure facility with concrete floor and walls SqFt 13.51$                  6.76$             Square Foot 13.51$                  6.76$             10.13$          
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317 Composting Facility 2 Composter, structure facility with concrete floor and wood walls SqFt 12.76$                  6.38$             Square Foot 12.94$                  6.47$             9.71$            

317 Composting Facility 3 Composter, open lot, earth floor SqFt 0.37$                    0.19$             Square Foot 0.37$                    0.19$             0.28$            
320 Irrigation Canal or Lateral 1 Irrigation Canal CuYd 2.22$                    1.11$             Cubic Yard 2.22$                    1.11$             1.66$            
325 High Tunnel System 11 Quonset Style High Tunnel SqFt 3.79$                    1.90$             Square Foot 3.82$                    2.87$             3.44$            
325 High Tunnel System 12 Gothic Style High Tunnel SqFt 4.94$                    2.47$             Square Foot 4.97$                    3.73$             4.48$            
327 Conservation Cover 45 Introduced with Forgone Income Ac 280.41$                256.11$        Acre 325.87$                260.92$        293.40$       
327 Conservation Cover 46 Native Species with Forgone Income Ac 391.26$                339.20$        Acre 381.49$                335.11$        362.94$       
327 Conservation Cover 47 Pollinator Species with Forgone Income Ac 823.37$                503.13$        Acre 671.02$                504.76$        623.52$       
327 Conservation Cover 48 Introduced Species Ac 113.29$                156.17$        Acre 158.30$                79.15$           118.72$       
327 Conservation Cover 49 Native Species Ac 208.23$                156.17$        Acre 185.51$                139.13$        166.96$       
327 Conservation Cover 50 Pollinator Species Ac 274.56$                205.92$        Acre 475.05$                421.58$        542.03$       
327 Conservation Cover 54 Monarch Species Mix Acre 893.48$                446.74$        670.11$       
328 Conservation Crop Rotation 64 Basic Rotation Organic and Non-Organic Ac 13.91$                  6.95$             Acre 5.66$                    4.24$             5.09$            
328 Conservation Crop Rotation 65 Irrigated to Dryland Rotation Organic and Non-Organic Ac 310.90$                155.45$        Acre 296.24$                148.12$        148.97$       
329 Residue and Tillage Management, 

No-Till
9 No-Till/Strip-Till Ac 19.60$                  9.85$             Acre 19.60$                  9.80$             14.70$          

330 Contour Farming 4 Contour Farming Ac 8.20$                    4.10$             Acre 8.29$                    4.14$             6.22$            
331 Contour Orchard and Other 

Perennial Crops
2 Contour Orchards/Vineyards Ac 24.59$                  12.30$           Acre 24.86$                  12.43$           18.65$          

332 Contour Buffer Strips 56 Introduced Species, Foregone Income (Organic and Non-
Organic)

Acre 255.64$                227.70$        244.46$       

332 Contour Buffer Strips 57 Native Species, Foregone Income (Organic and Non-organic) Acre 257.22$                228.88$        245.88$       
332 Contour Buffer Strips 59 Wildlife/Pollinator, Foregone Income (Organic and Non-Organic) Acre 403.32$                338.46$        377.37$       

338 Prescribed Burning 1 Herbaceous Fuel, Small Acreage Ac 20.95$                  15.71$           Acre 21.15$                  15.86$           19.03$          
338 Prescribed Burning 2 Herbaceous Fuel - Standard Ac 8.02$                    6.02$             Acre 8.02$                    6.01$             7.21$            
338 Prescribed Burning 3 Site Preparation Ac 46.95$                  35.22$           Acre 45.90$                  34.42$           41.31$          
338 Prescribed Burning 4 Level terrain, volatile fuel (wood) less than 4 feet high <640 

acres
Ac 11.21$                  8.41$             Acre 11.11$                  8.33$             10.00$          

338 Prescribed Burning 5 Steep terrain, volatile fuels (wood) >4 feet high Ac 16.29$                  12.22$           Acre 16.03$                  12.02$           14.42$          
340 Cover Crop 17 Cover Crop - Basic and organic/non-organic Ac 82.01$                  41.01$           Acre 82.54$                  33.02$           53.65$          
340 Cover Crop 18 Cover Crop Adaptive Management Ac 243.80$                121.90$        Each 2,325.78$             1,744.33$     2,093.20$    
340 Cover Crop 19 Cover Crop Multiple Species Organic and Non-Organic Ac 87.81$                  43.91$           Acre 96.96$                  43.63$           67.87$          
342 Critical Area Planting 26 Vegetation-normal tillage (Organic and Non-Organic) Acre 228.73$                171.55$        205.85$       
342 Critical Area Planting 27 Native and Introduced Vegetation - Moderate Grading Acre 599.11$                449.33$        539.20$       
342 Critical Area Planting 28 Native or Introduced Grass/legume mix-heavy grading (Organic 

and Non-organic)
Acre 977.51$                733.13$        879.76$       

348 Dam, Diversion 1 Earthfill CuYd 3.06$                    1.53$             Cubic Yard 3.05$                    1.52$             2.28$            
350 Sediment Basin 1 Excavated Basin CuYd 4.45$                    2.23$             Cubic Yard 4.45$                    2.22$             3.34$            
350 Sediment Basin 2 Embankment Basin CuYd 3.80$                    1.90$             Cubic Yard 3.79$                    1.89$             2.84$            
351 Well Decommissioning 1 Shallow, Greater than 15 in. dia. LnFt 35.43$                  17.71$           Foot 35.30$                  26.48$           31.77$          
351 Well Decommissioning 2 Shallow, less than 15 in. dia. LnFt 7.71$                    3.85$             Foot 7.69$                    3.85$             5.77$            
351 Well Decommissioning 3 Drilled, less than 300 feet LnFt 22.15$                  11.08$           Foot 22.15$                  11.07$           16.61$          
351 Well Decommissioning 4 Drilled, between 300 and 1,000 feet LnFt 20.34$                  10.17$           Foot 20.34$                  10.17$           15.25$          
351 Well Decommissioning 5 Drilled, greater than 1,000 feet LnFt 11.00$                  5.40$             Foot 10.99$                  5.50$             8.25$            
355 Groundwater Testing 1 Basic Water Test Each 50.84$                  25.42$           Each 53.23$                  26.62$           39.92$          
355 Groundwater Testing 2 Specialty Water Test Ea 213.23$                106.62$        Each 222.81$                111.41$        167.11$       
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355 Groundwater Testing 3 Full Spectrum Test Ea 260.58$                130.29$        Each 272.26$                136.13$        204.20$       
356 Dike 1 Wetland Dike CuYd 4.70$                    3.52$             Cubic Yard 4.70$                    3.52$             4.23$            
356 Dike 2 Protective dike 6 feet high or less Ft 29.37$                  14.68$           Foot 29.37$                  14.68$           22.03$          
356 Dike 3 Protective Dike >6 feet high Ft 43.39$                  21.70$           Foot 43.39$                  21.70$           32.55$          
359 Waste Treatment Lagoon 1 Embankment Lagoon CuFt 0.10$                    0.05$             Cubic Foot 0.10$                    0.05$             0.07$            
359 Waste Treatment Lagoon 2 Excavated Lagoon CuFt 0.13$                    0.06$             Cubic Foot 0.13$                    0.06$             0.10$            
360 Waste Facility Closure 1 Decomissioning of Concrete Waste Storage Structure CuFt 0.18$                    0.09$             Cubic Foot 0.18$                    0.09$             0.14$            
360 Waste Facility Closure 2 Earthen Waste Impoundment Closure CuFt 0.11$                    0.05$             Cubic Foot 0.11$                    0.05$             0.08$            
360 Waste Facility Closure 3 Liquid Waste Impoundment Conversion to Fresh Water Storage CuFt 0.05$                    0.03$             Cubic Foot 0.05$                    0.03$             0.04$            

362 Diversion 1 Diversion  CuYd 3.33$                    1.66$             Cubic Yard 3.31$                    1.66$             2.48$            
366 Anaerobic Digester 1 Small Plug Flow less than 1000 AU Animal Unit 1,319.69$             989.77$        1,187.73$    
366 Anaerobic Digester 2 Medium Plug Flow 1000-2000 AU Animal Unit 1,029.24$             771.93$        926.32$       
366 Anaerobic Digester 3 Large Plug Flow greater than 2000 AU Animal Unit 874.09$                655.57$        786.68$       
366 Anaerobic Digester 4 Small Complete Mix less than 1000 AU Animal Unit 717.60$                538.20$        645.84$       
366 Anaerobic Digester 5 Medium Complete Mix 1000-2500 AU Animal Unit 688.30$                516.22$        619.47$       
366 Anaerobic Digester 6 Large Complete Mix greater than 2,500 AU Animal Unit 469.22$                351.92$        422.30$       
366 Anaerobic Digester 7 Covered Lagoon/Holding Pond AU 108.36$                54.18$           Animal Unit 108.38$                54.19$           81.29$          
367 Roofs and Covers 1 Hoop Structure Roof SqFt 5.80$                    2.90$             Square Foot 5.80$                    2.90$             4.35$            
367 Roofs and Covers 2 Timber or Steel Sheet Roof SqFt 8.54$                    4.27$             Square Foot 8.54$                    4.27$             6.40$            
367 Roofs and Covers 3 Flexible Membrane Cover Only SqFt 1.02$                    0.51$             Square Foot 1.06$                    0.53$             0.79$            
367 Roofs and Covers 4 Flex Membrane w/Flare SqFt 2.08$                    1.04$             Square Foot 2.81$                    1.40$             2.11$            
371 Air Filtration and Scrubbing 3 Biofilter-Traditional Horizontal Cubic Yard 33.52$                  16.76$           25.14$          
372 Combustion System Improvement 1 IC Engine Repower, < 50 bhp Ea 6,119.02$             3,059.51$     Each 6,379.38$             3,189.69$     4,784.54$    

372 Combustion System Improvement 2 IC Engine Repower, 50-99 bhp Ea 15,148.51$           7,574.25$     Each 15,798.01$           7,899.01$     11,848.51$  

372 Combustion System Improvement 3 IC Engine Repower, 100-199 bhp Ea 31,779.50$           15,889.75$   Each 33,164.88$           16,582.44$   24,873.66$  

372 Combustion System Improvement 4 IC Engine Repower, >=200 bhp Ea 61,823.64$           30,911.82$   Each 64,538.41$           32,269.21$   48,403.81$  

372 Combustion System Improvement 5 Electric Motor in-lieu of IC Engine, < 12 HP Ea 1,437.63$             718.81$        Each 1,490.85$             802.08$        1,152.13$    

372 Combustion System Improvement 6 Electric Motor in-lieu of IC Engine, 12-74 HP Ea 6,462.54$             3,231.27$     Each 6,732.91$             3,366.45$     5,049.68$    

372 Combustion System Improvement 7 Electric Motor in-lieu of IC Engine, 75-149 HP Ea 8,101.56$             4,050.78$     Each 8,439.26$             4,219.63$     6,329.44$    

372 Combustion System Improvement 8 Electric Motor in-lieu of IC Engine, 150-299 HP Ea 24,419.04$           12,209.52$   Each 25,447.57$           12,723.78$   19,085.67$  

372 Combustion System Improvement 9 Electric Motor in-lieu of IC Engine, >=300 HP Ea 48,856.48$           24,428.24$   Each 50,966.31$           25,483.15$   38,224.73$  

372 Combustion System Improvement 10 Power Unit Modification HP 64.18$                  32.09$           Horsepower 134.04$                67.02$           100.53$       

374 FARMSTEAD ENERGY 
IMPROVEMENT

1 Ventilation - Exhaust Ea 1,388.00$             694.00$        Each 1,445.52$             722.76$        1,084.14$    

374 FARMSTEAD ENERGY 
IMPROVEMENT

2 Ventilation - HAF Ea 207.63$                103.82$        Each 214.22$                107.11$        160.67$       



4

1/4/201710:58 AM 4

Practice 
Code

Practice Name Scenario 
Number

Scenario Scenario 
Unit 2016

Total Cost Per 
Unit 2016

Final 
Payment 

Rate 2016

Scenario Unit 
2017

Total Cost per 
Unit 2017

Final 
Payment 

Rate 2017

HU Rate 
2017

374 FARMSTEAD ENERGY 
IMPROVEMENT

3 Plate Cooler-Small Ea 4,955.38$             2,477.69$     Each 5,164.26$             2,582.13$     3,873.19$    

374 FARMSTEAD ENERGY 
IMPROVEMENT

4 Plate Cooler Ea 6,777.84$             3,388.92$     Each 7,067.36$             3,533.68$     5,300.52$    

374 FARMSTEAD ENERGY 
IMPROVEMENT

5 Scroll Compressor HP 4,158.08$             2,079.04$     Horsepower 867.37$                433.69$        650.53$       

374 FARMSTEAD ENERGY 
IMPROVEMENT

7 Automatic Controller System Ea 1,445.77$             722.88$        Each 1,499.35$             749.67$        1,124.51$    

374 FARMSTEAD ENERGY 
IMPROVEMENT

8 Motor Upgrade > 100 HP HP 158.25$                79.13$           Horsepower 165.12$                82.56$           123.84$       

374 FARMSTEAD ENERGY 
IMPROVEMENT

9 Motor Upgrade 10 - 100 HP HP 126.98$                63.49$           Horsepower 132.39$                66.20$           99.29$          

374 FARMSTEAD ENERGY 
IMPROVEMENT

10 Motor Upgrade > 1 and < 10 HP HP 175.99$                87.99$           Horsepower 182.73$                91.37$           137.05$       

374 FARMSTEAD ENERGY 
IMPROVEMENT

11 Motor Upgrade <= 1 HP HP 583.02$                291.51$        Horsepower 603.62$                301.81$        452.72$       

374 FARMSTEAD ENERGY 
IMPROVEMENT

12 Heating - Radiant Systems Ea 1,523.08$             761.54$        Each 1,587.00$             793.50$        1,190.25$    

374 FARMSTEAD ENERGY 
IMPROVEMENT

13 Heating (Building) kBTU/Hr 12.33$                  6.16$             1,000 BTU/Hour 12.85$                  6.42$             9.64$            

374 FARMSTEAD ENERGY 
IMPROVEMENT

14 Heating - Attic Heat Recovery vents Ea 159.10$                79.55$           Each 163.92$                81.96$           122.94$       

374 FARMSTEAD ENERGY 
IMPROVEMENT

15 Grain Dryer Bu/Hr 93.94$                  46.97$           Bushel per Hour 98.07$                  49.04$           73.56$          

378 Pond 1 Excavated Pond CuYd 2.57$                    1.28$             Cubic Yard 2.56$                    1.28$             1.92$            
378 Pond 2 Excavated Pond with Embankment CuYd 3.21$                    1.60$             Cubic Yard 3.20$                    1.60$             2.40$            
378 Pond 3 Embankment Pond, No Principal Spillway CuYd 4.99$                    2.50$             Cubic Yard 4.99$                    2.49$             3.74$            
378 Pond 4 Embankment Pond with less than 24' Pipe Cubic Yard 5.89$                    2.95$             Cubic Yard 5.92$                    2.96$             4.44$            
378 Pond 5 Embankment Pond with greater than or equal to 24' Pipe Cubic Yard 5.16$                    2.58$             Cubic Yard 5.18$                    2.59$             3.89$            
380 Windbreak/Shelterbelt 

Establishment
1 Hand Planted, Bare Root Ea 1.83$                    1.37$             Each 1.85$                    1.39$             1.67$            

380 Windbreak/Shelterbelt 
Establishment

2 Hand Planted, Potted Ea 4.53$                    3.40$             Each 3.81$                    2.86$             3.43$            

380 Windbreak/Shelterbelt 
Establishment

4 1 row windbreak, trees, hand planted, balled and burlap >18' Foot 0.62$                    0.47$             0.56$            

380 Windbreak/Shelterbelt 
Establishment

5 Trees, machine planted  Ft 0.26$                    0.19$             Foot 0.26$                    0.19$             0.23$            

380 Windbreak/Shelterbelt 
Establishment

6 Trees, machine planted, wildlife protection Ft 0.79$                    0.59$             Foot 0.80$                    0.60$             0.72$            

380 Windbreak/Shelterbelt 
Establishment

7 Hand Planted, Bare Root, supplemental water for establishment Ea 8.18$                    4.91$             Each 8.25$                    4.95$             7.01$            

380 Windbreak/Shelterbelt 
Establishment

8 Hand Planted, Potted, supplemental water for establishment Ea 10.88$                  6.53$             Each 10.21$                  6.13$             8.68$            

380 Windbreak/Shelterbelt 
Establishment

12 Trees, machine planted, wildlife protection, supplemental water 
for establishment 

Ft 1.42$                    1.07$             Foot 1.43$                    1.07$             1.28$            

382 Fence 1 Barbed Wire, Multi-strand Ft 1.70$                    1.27$             Foot 1.72$                    1.29$             1.55$            
382 Fence 2 Barbed Wire, Multi-strand with Fence Markers Ft 1.83$                    1.37$             Foot 1.85$                    1.39$             1.67$            
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382 Fence 3 Barbed Wire, Multi-strand, difficult terrain Ft 1.99$                    1.49$             Foot 2.03$                    1.52$             1.83$            
382 Fence 4 Barbed Wire, Multi-strand with fence markers, difficult terrain Ft 2.12$                    1.59$             Foot 2.16$                    1.62$             1.94$            

382 Fence 5 Woven Wire Ft 2.13$                    1.60$             Foot 2.16$                    1.62$             1.94$            
382 Fence 6 Woven Wire, with fence markers Ft 2.26$                    1.70$             Foot 2.29$                    1.72$             2.06$            
382 Fence 7 Electric, high tensile with energizer Ft 1.02$                    0.76$             Foot 1.03$                    0.78$             0.93$            
382 Fence 8 Electric, high tensile with energizer and fence markers Ft 1.15$                    0.86$             Foot 1.17$                    0.88$             1.05$            
382 Fence 9 Protective Fence Ft 1.87$                    1.41$             Foot 1.90$                    1.42$             1.71$            
382 Fence 10 Confinement Ft 5.29$                    3.97$             Foot 5.33$                    4.00$             4.80$            
382 Fence 11 Portable Fence Ft 0.28$                    0.21$             Foot 0.28$                    0.21$             0.25$            
383 Fuel Break 1 Fuel Break Ac 1,525.23$             762.61$        Acre 1,557.99$             779.00$        1,168.49$    
383 Fuel Break 2 Fuel Break, Steep Slopes Ac 2,283.06$             1,141.53$     Acre 2,347.43$             1,173.71$     1,760.57$    
383 Fuel Break 3 Fuel Break, Masticator Ac 1,413.98$             706.99$        Acre 1,450.58$             725.29$        1,087.93$    
383 Fuel Break 4 Fuel Break, Masticator, steep slopes Ac 1,950.05$             975.02$        Acre 1,995.49$             997.75$        1,496.62$    
383 Fuel Break 5 Hand Fuel Break Ac 1,647.48$             823.74$        Acre 1,717.46$             858.73$        1,288.09$    
383 Fuel Break 6 Non Forested Fuel Break Ac 302.53$                151.26$        Acre 305.21$                152.60$        228.91$       
386 Field Border 31 Field Border, Native Species, Forgone Income Acre 318.43$                287.82$        306.19$       
386 Field Border 32 Field Border, Introduced Species, Forgone Income Acre 281.35$                260.00$        272.81$       
386 Field Border 33 Field Border, Pollinator, Forgone Income Acre 375.82$                330.86$        357.84$       
390 Riparian Herbaceous Cover 1 Native Species Ac 133.69$                100.27$        Acre 131.65$                98.74$           118.49$       
390 Riparian Herbaceous Cover 2 Native Species with foregone income Ac 160.56$                127.14$        Acre 159.62$                126.71$        146.45$       
391 Riparian Forest Buffer 1 Direct Seeding (FI) Ac 876.24$                737.61$        Acre 847.39$                711.59$        793.07$       
391 Riparian Forest Buffer 2 Bare-root, machine planted (FI) Ac 1,366.88$             1,107.38$     Acre 1,350.16$             1,090.34$     1,246.23$    
391 Riparian Forest Buffer 3 Small container, machine planted (FI) Ac 2,255.93$             1,774.17$     Acre 2,244.92$             1,761.41$     2,051.51$    
393 Filter Strip 25 Filter Strip, Native species, Forgone Income Ac 293.78$                265.37$        Acre 382.80$                336.09$        364.11$       
393 Filter Strip 26 Filter Strip, Introduced species, Forgone Income Acre 367.34$                324.50$        350.20$       
394 Firebreak 1 Vegetated, permanent, grass LnFt 0.10$                    0.05$             Foot 0.10$                    0.05$             0.07$            
394 Firebreak 2 Mowing LnFt 0.04$                    0.02$             Foot 0.04$                    0.02$             0.03$            
394 Firebreak 3 Constructed, Tillage LnFt 0.11$                    0.06$             Foot 0.11$                    0.06$             0.09$            
394 Firebreak 4 Constructed - Medium equipment, Dozer LnFt 0.65$                    0.32$             Foot 0.64$                    0.32$             0.48$            
394 Firebreak 5 Constructed - hand cleared Ft 0.66$                    0.33$             Foot 0.64$                    0.32$             0.48$            
394 Firebreak 6 Constructed, tree clearing Ft 0.72$                    0.36$             Foot 0.73$                    0.36$             0.54$            
395 Stream Habitat Improvement and 

Management
1 Riparian Zone Improvement-Forested Ac 8,790.94$             4,395.47$     Acre 8,617.85$             4,308.92$     6,463.38$    

395 Stream Habitat Improvement and 
Management

2 Instream wood placement Ac 14,358.71$           7,179.35$     Acre 19,769.07$           9,884.53$     14,826.80$  

395 Stream Habitat Improvement and 
Management

3 Instream rock placement Ac 12,737.79$           6,368.90$     Acre 12,669.21$           6,334.60$     9,501.91$    

395 Stream Habitat Improvement and 
Management

4 Rock and wood structures Ac 26,708.18$           13,354.09$   Acre 32,045.26$           16,022.63$   24,033.94$  

395 Stream Habitat Improvement and 
Management

5 Fish Barrier CuYd 6,188.13$             3,094.06$     Cubic Yard 6,176.72$             3,088.36$     4,632.54$    

396 Aquatic Organism Passage 1 Blockage Removal CuYd 29.81$                  14.90$           Cubic Yard 29.58$                  14.79$           22.18$          
396 Aquatic Organism Passage 2 Nature-Like Fishway Ac 38,375.09$           19,187.55$   Acre 38,937.40$           19,468.70$   29,203.05$  
396 Aquatic Organism Passage 3 CMP Culvert Ea 8,004.72$             4,002.36$     Each 8,019.01$             4,009.51$     6,014.26$    
396 Aquatic Organism Passage 4 Low Water Crossing CuYd 185.71$                92.85$           Cubic Yard 189.27$                94.64$           141.96$       
399 Fishpond Management 1 Invasive Weed Species - Chemical Ac 279.22$                139.61$        Acre 269.59$                134.79$        202.19$       
399 Fishpond Management 2 Habitat Structures Ac 816.20$                408.10$        Acre 836.28$                418.14$        627.21$       
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399 Fishpond Management 3 Planting Native Vegetation Ac 1,044.67$             522.33$        Acre 1,044.54$             522.27$        783.41$       
399 Fishpond Management 4 Depth Management Ac 6,397.07$             3,198.54$     Acre 6,361.60$             3,180.80$     4,771.20$    
410 Grade Stabilization Structure 1 Embankment, No PS CuYd 5.00$                    2.50$             Cubic Yard 4.99$                    2.50$             3.75$            
410 Grade Stabilization Structure 2 Embankment, Pipe <24' CuYd 5.89$                    2.95$             Cubic Yard 5.92$                    2.96$             4.44$            
410 Grade Stabilization Structure 3 Embankment, Pipe >=24' CuYd 5.16$                    2.58$             Cubic Yard 5.19$                    2.59$             3.89$            
410 Grade Stabilization Structure 4 Pipe Drop, Plastic SqFt 51.49$                  25.74$           Square Foot 51.51$                  25.76$           38.64$          
410 Grade Stabilization Structure 5 Pipe Drop, CMP SqFt 20.11$                  10.06$           Square Foot 20.17$                  10.08$           15.13$          
410 Grade Stabilization Structure 6 Concrete Box Drop CuYd 893.58$                446.79$        Cubic Yard 901.34$                450.67$        676.00$       
410 Grade Stabilization Structure 7 Sheet Pile Weir Drop SqFt 53.55$                  26.78$           Square Foot 54.02$                  27.01$           40.51$          
410 Grade Stabilization Structure 8 Gabion Rock Drop Structures CuYd 167.38$                83.69$           Cubic Yard 167.47$                83.73$           125.60$       
410 Grade Stabilization Structure 9 Concrete Block Chute SqFt 6.28$                    3.14$             Square Foot 6.34$                    3.17$             4.76$            
410 Grade Stabilization Structure 10 Modular Concrete Block Drop CuYd 196.20$                98.10$           Cubic Yard 196.84$                98.42$           147.63$       
410 Grade Stabilization Structure 11 Rock Chute CuYd 68.74$                  34.37$           Cubic Yard 74.13$                  37.07$           55.60$          
410 Grade Stabilization Structure 12 Tied Concrete Block Mat SqFt 6.01$                    3.01$             Square Foot 6.01$                    3.00$             4.51$            
412 Grassed Waterway 2 Waterway, 25 to 50 ft2 Ac 5,180.08$             1,295.02$     Acre 5,188.26$             1,297.07$     2,594.13$    
412 Grassed Waterway 5 Waterway with Side Dikes or Checks Ac 6,855.83$             1,713.96$     Acre 6,865.02$             1,716.25$     3,432.51$    
422 Hedgerow Planting 1 Bareroot, machine plant (FI) Ft 0.74$                    0.42$             Foot 0.73$                    0.41$             0.57$            
422 Hedgerow Planting 2 Container, Machine Plant (FI) Ft 0.87$                    0.49$             Foot 0.87$                    0.48$             0.68$            
430 Irrigation Pipeline 1 PVC, by the pound Lb 3.75$                    1.87$             Pound 3.76$                    1.32$             2.26$            
430 Irrigation Pipeline 3 PVC, 10-in by the foot LnFt 11.93$                  5.96$             Foot 11.94$                  4.18$             7.17$            
432 Dry Hydrant 1 PVC Ea 2,600.60$             1,300.30$     Each 2,606.48$             1,303.24$     1,954.86$    
436 Irrigation Reservoir 1 Embankment Dam CuYd 5.04$                    2.52$             Cubic Yard 5.09$                    2.54$             3.82$            
436 Irrigation Reservoir 2 Embankment Reservoir > 30 Acre-Feet CuYd 4.16$                    2.08$             Cubic Yard 4.16$                    2.08$             3.12$            
436 Irrigation Reservoir 3 Excavated Tailwater Pit CuYd 2.16$                    1.08$             Cubic Yard 2.16$                    1.08$             1.62$            
441 Irrigation System, Microirrigation 1 SDI (Subsurface Drip Irrigation) Ac 1,878.52$             563.56$        Acre 1,878.52$             563.56$        1,033.19$    

441 Irrigation System, Microirrigation 2 Surface PE, with emitters, trees and shrubs Ea 3.44$                    1.03$             Each 3.46$                    1.04$             1.90$            

441 Irrigation System, Microirrigation 3 Surface PE, with emitters, high tunnel SqFt 0.66$                    0.20$             Square Foot 0.67$                    0.20$             0.37$            

442 Sprinkler System 1 Gravity to Pivot Conversion LnFt 75.74$                  30.30$           Foot 75.74$                  26.51$           45.45$          
442 Sprinkler System 2 Linear Move System LnFt 99.10$                  39.64$           Foot 99.10$                  39.64$           64.42$          
442 Sprinkler System 3 System Renovation, Renozzle with Drops Each 42.55$                  17.02$           27.66$          
442 Sprinkler System 4 Gravity to Pivot Conversion with VRI Ft 91.22$                  36.49$           Foot 91.35$                  36.54$           59.38$          
442 Sprinkler System 5 VRI System Retrofit Zone Ft 19.19$                  7.67$             Foot 19.34$                  7.74$             12.57$          
442 Sprinkler System 6 VRI System Retrofit Speed Ft 3.32$                    1.33$             Foot 3.32$                    1.33$             2.16$            
442 Sprinkler System 32 System Renovation, Renozzle without Drops LnFt 2.59$                    1.30$             1.94$            
443 Irrigation System, Surface and 

Subsurface
1 Surge Valve & Controller Ea 2,326.50$             1,163.25$     Each 2,218.93$             1,109.47$     1,664.20$    

443 Irrigation System, Surface and 
Subsurface

2 Aluminum Gated Pipe Ac 194.09$                97.04$           Acre 194.28$                97.14$           145.71$       

443 Irrigation System, Surface and 
Subsurface

3 Polyvinyl Chloride (PVC) Gated Pipe Ac 112.32$                56.16$           Acre 112.51$                56.25$           84.38$          

449 Irrigation Water Management 2 IWM, Intermediate Technique, 1st year Ea 1,364.60$             682.30$        Each 1,547.03$             773.52$        1,160.27$    
449 Irrigation Water Management 3 IWM, Intermediate Technique, Subsequent Years Ac 5.26$                    2.63$             Acre 5.41$                    3.25$             4.60$            
449 Irrigation Water Management 4 IWM, Advanced  Technique Ea 2,376.17$             1,425.70$     Each 2,441.28$             1,464.77$     2,075.09$    
464 Irrigation Land Leveling 1 Land Leveling CuYd 2.75$                    1.37$             Cubic Yard 2.73$                    1.37$             2.05$            
468 Lined Waterway or Outlet 1 Turf Reinforced Matting, Moderate Stress SqFt 1.73$                    0.86$             Square Foot 1.76$                    0.88$             1.32$            
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468 Lined Waterway or Outlet 2 Turf Reinforced Matting, High Stress SqFt 2.31$                    1.15$             Square Foot 2.37$                    1.18$             1.78$            
468 Lined Waterway or Outlet 3 Rock Lined, 12 in SqFt 3.09$                    1.55$             Square Foot 3.33$                    1.66$             2.50$            
468 Lined Waterway or Outlet 4 Rock Lined, 24 in SqFt 6.85$                    3.43$             Square Foot 7.39$                    3.69$             5.54$            
468 Lined Waterway or Outlet 5 Concrete SqFt 5.10$                    2.55$             Square Foot 5.10$                    2.55$             3.82$            
468 Lined Waterway or Outlet 6 Articulated Concrete Block SqFt 7.13$                    3.56$             Square Foot 7.14$                    3.57$             5.36$            
468 Lined Waterway or Outlet 7 Splash Pad SqFt 6.37$                    3.19$             Square Foot 6.60$                    3.30$             4.95$            
472 Access Control 1 Animal exclusion from sensitive areas (FI) Ac 27.39$                  26.46$           Acre 28.54$                  28.05$           28.35$          
484 Mulching 1 Natural Material - Straw Ac 435.19$                217.59$        Acre 450.86$                225.43$        338.15$       
484 Mulching 2 Erosion Control Blanket SqFt 0.20$                    0.10$             Square Foot 0.21$                    0.10$             0.16$            
484 Mulching 3 Tree and Shrub - Squares Ea 2.28$                    1.71$             Each 2.38$                    1.79$             2.14$            
484 Mulching 4 Tree and Shrub - Rolls LnFt 0.61$                    0.45$             Foot 0.63$                    0.47$             0.57$            
484 Mulching 5 Hydro-mulching Ac 2,059.50$             1,029.75$     Acre 2,059.50$             1,029.75$     1,544.62$    
484 Mulching 6 Natural Materials - Large Area Ac 359.50$                179.75$        Acre 371.68$                185.84$        278.76$       
490 Tree/Shrub Site Preparation 1 Mechanical, Heavy Ac 309.45$                154.72$        Acre 309.37$                154.69$        232.03$       
490 Tree/Shrub Site Preparation 2 Mechanical, Medium Ac 273.74$                136.87$        Acre 274.36$                137.18$        205.77$       
490 Tree/Shrub Site Preparation 3 Windbreak, mechanical only Ac 88.61$                  44.30$           Acre 88.95$                  44.47$           66.71$          
490 Tree/Shrub Site Preparation 4 Windbreak, chemical and mechanical Acre 286.69$                215.02$        258.02$       
490 Tree/Shrub Site Preparation 6 Windbreak, chemical only Ac 75.08$                  37.54$           Acre 76.63$                  38.31$           57.47$          
500 Obstruction Removal 1 Removal and Disposal of Fence, Feedlot LnFt 3.29$                    1.65$             Foot 3.32$                    1.66$             2.49$            
500 Obstruction Removal 2 Removal and Disposal of Fence, landscape LnFt 0.98$                    0.49$             Foot 0.99$                    0.49$             0.74$            
500 Obstruction Removal 3 Removal and Disposal of Power Lines and Poles LnFt 3.18$                    1.59$             Foot 3.17$                    1.58$             2.37$            
500 Obstruction Removal 4 Removal and Disposal of Steel and or Concrete Structures SqFt 12.34$                  6.17$             Square Foot 12.24$                  6.12$             9.18$            
500 Obstruction Removal 5 Removal and Disposal of Wood Structures SqFt 6.44$                    3.22$             Square Foot 6.39$                    3.20$             4.79$            
500 Obstruction Removal 6 Removal and disposal of individual landscape structures LnFt 5.69$                    2.84$             Square Foot 5.68$                    2.84$             4.26$            
500 Obstruction Removal 7 Removal and Disposal of Brush and Trees <= 6 inch Diameter Ac 1,065.89$             532.94$        Acre 1,071.67$             535.84$        803.75$       

500 Obstruction Removal 8 Removal and Disposal of Brush and Trees > 6 inch Diameter Ac 2,011.17$             1,005.59$     Acre 2,003.39$             1,001.69$     1,502.54$    
511 Forage Harvest Management 1 Improved Forage Quality Ac 3.21$                    1.60$             Acre 3.54$                    1.77$             2.65$            
511 Forage Harvest Management 2 Organic Preemptive Harvest Ac 3.21$                    1.60$             Acre 3.54$                    1.77$             2.65$            
511 Forage Harvest Management 3 Per-Ann Crops - Delayed Mowing Ac 3.21$                    1.60$             Acre 3.54$                    1.77$             2.65$            
511 Forage Harvest Management 4 Doublecropping - Delayed harvest and subsequent planting Ac 3.21$                    1.60$             Acre 3.54$                    1.77$             2.65$            
512 Forage and Biomass Planting 1 Native Perennial Grasses, 1 species Ac 102.60$                51.30$           Acre 100.74$                50.37$           75.55$          
512 Forage and Biomass Planting 2 Native Perennial Grasses, 1 species, forgone income Ac 142.91$                91.60$           Acre 142.69$                92.32$           117.50$       
512 Forage and Biomass Planting 3 Native Perennial Grasses, multi species Ac 252.65$                126.33$        Acre 246.84$                123.42$        185.13$       
512 Forage and Biomass Planting 4 Native Perennial Grasses, multi species, forgone income Ac 292.95$                166.63$        Acre 288.79$                165.37$        227.08$       
512 Forage and Biomass Planting 5 Introduced Perennial Grasses-Legume Ac 53.09$                  26.54$           Acre 52.53$                  26.26$           39.39$          
512 Forage and Biomass Planting 6 Introduced Perennial Grasses-Legume, foregone income Ac 93.39$                  66.85$           Acre 94.48$                  68.21$           81.35$          
512 Forage and Biomass Planting 7 Introduced Perennial & Native Grass Mix  Ac 77.85$                  38.92$           Acre 76.63$                  38.32$           57.47$          
512 Forage and Biomass Planting 8 Introduced Perennial & Native Grass Mix, foregone income  Ac 118.15$                79.23$           Acre 118.58$                80.27$           99.42$          
512 Forage and Biomass Planting 9 Introduced Perennial Grasses with lime application   Ac 123.89$                61.95$           Acre 113.69$                56.84$           85.26$          
512 Forage and Biomass Planting 12 Introduced Perennial Grasses-Legumes on irrigated cropland   Ac 74.50$                  37.25$           Acre 73.38$                  36.69$           55.03$          

512 Forage and Biomass Planting 13 Introduced Perennial Grasses-Legumes on irrigated cropland, 
forgone income

Ac 128.24$                90.99$           Acre 129.31$                92.62$           110.97$       

512 Forage and Biomass Planting 14 Organic Ac 112.16$                56.08$           Acre 110.33$                55.16$           82.74$          
512 Forage and Biomass Planting 15 Organic, forgone income Ac 152.46$                96.38$           Acre 152.28$                97.11$           124.70$       
516 Livestock Pipeline 1 Shallow or Above Ground Pipeline, any diameter Ft 2.31$                    1.16$             Foot 2.32$                    1.16$             1.74$            
516 Livestock Pipeline 2 Standard Installation, 2' dia. or less (KS/NE) Ft 2.35$                    1.29$             Foot 2.36$                    1.30$             1.89$            
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516 Livestock Pipeline 4 Standard Installation, greater than 2' dia. Ft 4.21$                    2.11$             Foot 3.82$                    1.91$             2.87$            
516 Livestock Pipeline 5 Backhoe, 2' dia. or less Ft 4.88$                    2.44$             Foot 4.85$                    2.42$             3.63$            
516 Livestock Pipeline 6 Backhoe, greater than 2' dia. Ft 6.50$                    3.25$             Foot 6.14$                    3.07$             4.60$            
516 Livestock Pipeline 7 Boring, any diameter Ft 58.70$                  29.35$           Foot 58.63$                  29.32$           43.97$          
516 Livestock Pipeline 8 Rural Water Connection Equipment Ea 4,316.07$             3,237.05$     Each 4,288.46$             3,216.34$     3,859.61$    
528 Prescribed Grazing 1 Small Ranch Unit Ac 37.12$                  18.56$           Acre 34.35$                  17.18$           25.76$          
528 Prescribed Grazing 2 Range, 3-6 Pastures Ac 7.18$                    3.59$             Acre 6.87$                    3.44$             5.15$            
528 Prescribed Grazing 3 Range, 7 or More Pastures Ac 9.88$                    4.94$             Acre 9.40$                    4.70$             7.05$            
528 Prescribed Grazing 4 Conversion, Non-Irrigated (FI) Ac 26.35$                  14.85$           Acre 25.42$                  14.46$           19.94$          
528 Prescribed Grazing 5 Range, 30-73% Rest Ac 11.50$                  5.75$             Acre 10.92$                  5.46$             8.19$            
528 Prescribed Grazing 6 Range, Greater than 73% Rest Ac 14.30$                  7.15$             Acre 13.88$                  6.94$             10.41$          
528 Prescribed Grazing 7 Habitat Mgt., Grouse Ac 13.39$                  6.69$             Acre 12.86$                  6.43$             9.64$            
528 Prescribed Grazing 8 Livestock Deferment (FI) Ac 27.39$                  26.46$           Acre 28.54$                  27.56$           28.05$          
528 Prescribed Grazing 9 Pasture Standard Ac 11.83$                  5.92$             Acre 11.42$                  5.71$             8.56$            
528 Prescribed Grazing 10 Cover Crop/Aftermath Ac 8.04$                    4.02$             Acre 7.75$                    3.87$             5.81$            
533 Pumping Plant 1 Irrigation, Modify Pump Ea 14,138.50$           7,069.25$     Each 20,812.89$           10,406.44$   15,609.67$  
533 Pumping Plant 2 Irrigation, Submersible or Booster Ea 5,021.86$             2,510.93$     Each 6,924.54$             3,462.27$     5,193.40$    
533 Pumping Plant 3 Irrigation, Variable Frequency Drive Ea 12,039.37$           6,019.68$     Each 12,564.02$           9,423.02$     11,307.62$  
533 Pumping Plant 4 irrigation, Surface Water BHP 270.34$                135.17$        Each 11,033.68$           5,516.84$     8,275.26$    
533 Pumping Plant 5 Livestock, Manure Transfer Ea 16,071.66$           8,035.83$     Each 16,114.54$           8,057.27$     12,085.91$  
533 Pumping Plant 6 Livestock, w/ Pressure Tank, = 0.5 hp Ea 3,032.91$             1,516.45$     Each 3,048.09$             1,524.05$     2,286.07$    
533 Pumping Plant 7 Livestock, w/ Pressure Tank, Low HP Each 4,258.74$             2,129.37$     3,194.05$    
533 Pumping Plant 8 Livestock, With Pressure Tank, High HP Horsepower 1,950.88$             975.44$        1,463.16$    
533 Pumping Plant 9 Livestock, without Pressure Tank (HP) HP 1,382.66$             691.33$        Horsepower 1,394.03$             697.02$        1,045.53$    
533 Pumping Plant 10 Windmill-Powered Pump Ea 7,011.04$             3,505.52$     Each 7,033.79$             3,516.89$     5,275.34$    
533 Pumping Plant 11 Solar-Powered Pump, 0.5 hp Ea 5,995.14$             2,997.57$     Each 5,994.27$             2,997.13$     4,495.70$    
533 Pumping Plant 12 Solar-Powered Pump Ea 10,412.42$           5,206.21$     Each 10,411.55$           5,205.77$     7,808.66$    
533 Pumping Plant 13 Solar-Powered Pump, 2 hp Ea 19,165.92$           9,582.96$     Each 19,165.05$           9,582.53$     14,373.79$  
533 Pumping Plant 14 Livestock, Variable Frequency Drive Ea 9,563.14$             4,781.57$     Each 9,477.12$             4,738.56$     7,107.84$    
533 Pumping Plant 15 Wind Turbine-Powered Pump, 1.5 hp Ea 3,501.94$             1,750.97$     Each 3,590.25$             1,795.12$     2,692.69$    
550 Range Planting 1 Native, Standard Prep Ac 252.65$                126.33$        Acre 246.84$                123.42$        185.13$       
550 Range Planting 2 Native, Standard Prep (FI) Ac 292.95$                166.63$        Acre 288.79$                165.37$        227.08$       
550 Range Planting 3 Native, Heavy Prep Ac 268.83$                134.42$        Acre 263.02$                131.51$        197.26$       
550 Range Planting 4 Native, Heavy Prep (FI) Ac 309.14$                174.72$        Acre 304.97$                173.46$        239.22$       
550 Range Planting 5 Native, Wildlife, or Pollinator (FI) Ac 349.45$                194.88$        Acre 344.22$                193.09$        268.65$       
550 Range Planting 6 Non Native, Wildlife, or Pollinator (FI) Ac 241.68$                153.08$        Acre 240.91$                154.02$        197.46$       
550 Range Planting 9 Saline (FI) Ac 278.13$                230.91$        Acre 258.06$                211.46$        234.76$       
554 Drainage Water Management 1 Drainage Water Management (DWM) Ea 90.16$                  45.08$           Each 92.02$                  46.01$           69.02$          
558 Roof Runoff Structure 1 Roof Gutter Ft 4.41$                    2.20$             Foot 4.47$                    2.24$             3.35$            
560 Access Road 1 New 6 inch gravel road without Geotextile, Less than 2.5 Ft. Ft 10.89$                  5.44$             Foot 10.89$                  5.44$             8.16$            
560 Access Road 2 New 6 inch gravel road with Geotextile, less than 2.5 Ft. Ft 15.95$                  7.98$             Foot 16.17$                  8.09$             12.13$          
560 Access Road 3 New 6 inch gravel road without Geotextile, 2.5 ft. or higher Ft 17.69$                  8.85$             Foot 17.38$                  8.69$             13.03$          
560 Access Road 4 New 6 inch gravel road with Geotextile, 2.5 ft. or higher Ft 22.76$                  11.38$           Foot 22.98$                  11.49$           17.23$          
561 Heavy Use Area Protection 1 Reinforced Concrete with sand or gravel foundation CuYd 312.29$                156.14$        Cubic Yard 312.69$                156.35$        234.52$       
561 Heavy Use Area Protection 2 Rock/Gravel on Geotextile CuYd 42.84$                  21.42$           Cubic Yard 43.53$                  21.76$           32.64$          
561 Heavy Use Area Protection 3 Rock/Gravel CuYd 18.01$                  9.00$             Cubic Yard 18.02$                  9.01$             13.51$          
574 Spring Development 1 Spring, up to 50 ft Collection Ea 3,336.26$             1,668.13$     Each 3,319.23$             1,659.62$     2,489.43$    
574 Spring Development 2 Spring, > 50 ft Collection Ea 5,136.18$             2,568.09$     Each 5,107.51$             2,553.75$     3,830.63$    
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575 Trails and Walkways 1 Earthfill Walkway, 4 Ft high or less Ft 10.82$                  5.41$             Foot 10.79$                  5.40$             8.09$            
575 Trails and Walkways 2 Earthfill Walkway, Higher than 4 Ft. Ft 24.20$                  12.10$           Foot 24.14$                  12.07$           18.10$          
578 Stream Crossing 1 Bridge SqFt 42.41$                  21.21$           Square Foot 42.78$                  21.39$           32.08$          
578 Stream Crossing 2 Culvert installation DiaInFt 2.90$                    1.45$             Diameter Inch Foot 2.91$                    1.45$             2.18$            
578 Stream Crossing 3 Low water crossing, rock armor SqFt 4.23$                    2.11$             Square Foot 4.47$                    2.24$             3.35$            
578 Stream Crossing 4 Low water crossing, concrete slab SqFt 7.49$                    3.75$             Square Foot 7.49$                    3.75$             5.62$            
578 Stream Crossing 5 Low water crossing, concrete block SqFt 7.65$                    3.83$             Square Foot 7.65$                    3.83$             5.74$            
578 Stream Crossing 6 Low water crossing, geocell SqFt 5.09$                    2.54$             Square Foot 5.24$                    2.62$             3.93$            
580 Streambank and Shoreline 

Protection
1 Shaping Ft 7.89$                    3.94$             Foot 7.90$                    3.95$             5.93$            

580 Streambank and Shoreline 
Protection

2 Bioengineered Ft 24.42$                  12.21$           Foot 24.77$                  12.39$           18.58$          

580 Streambank and Shoreline 
Protection

3 Rock Riprap CuYd 73.05$                  36.53$           Cubic Yard 78.46$                  39.23$           58.84$          

580 Streambank and Shoreline 
Protection

4 Gabion Ft 482.49$                241.25$        Foot 483.94$                241.97$        362.95$       

582 Open Channel 1 Excavate & Fill CuYd 2.40$                    1.20$             Cubic Yard 2.38$                    1.19$             1.79$            
584 Channel Bed Stabilization 1 Bio-engineering SqFt 3.13$                    1.56$             Square Foot 3.17$                    1.58$             2.37$            
584 Channel Bed Stabilization 2 Rock structures CuYd 66.99$                  33.50$           Cubic Yard 72.39$                  36.19$           54.29$          
584 Channel Bed Stabilization 3 Wood structures Ea 2,611.36$             1,305.68$     Each 2,745.17$             1,372.59$     2,058.88$    
585 Stripcropping 4 Stripcropping - wind and water erosion Ac 1.99$                    1.00$             Acre 1.54$                    0.77$             1.15$            
587 Structure for Water Control 1 Inlet Flashboard Riser, Metal DiaInFt 2.66$                    1.33$             Diameter Inch Foot 2.67$                    1.34$             2.00$            
587 Structure for Water Control 2 Inline Flashboard Riser, Metal DiaInFt 3.15$                    1.57$             Diameter Inch Foot 3.15$                    1.57$             2.36$            
587 Structure for Water Control 3 Commercial Inline Flashboard Riser DiaInFt 3.35$                    1.68$             Diameter Inch Foot 3.36$                    1.68$             2.52$            
587 Structure for Water Control 4 Culvert <30 inches HDPE DiaInFt 3.61$                    1.80$             Diameter Inch Foot 3.91$                    1.95$             2.93$            
587 Structure for Water Control 5 Culvert <30 inches CMP DiaInFt 4.32$                    2.16$             Diameter Inch Foot 4.44$                    2.22$             3.33$            
587 Structure for Water Control 6 Slide Gate - Flood Dike Ft 48.96$                  24.48$           Foot 50.43$                  25.22$           37.82$          
587 Structure for Water Control 7 Flow Meter with Mechanical Index In 192.27$                96.14$           Inch 192.27$                96.14$           144.20$       
587 Structure for Water Control 9 Flow Meter with Electronic Index & Telemetry In 487.61$                243.81$        Inch 526.47$                263.23$        394.85$       
587 Structure for Water Control 10 Rock Check Ea 1,008.86$             504.43$        Each 1,065.84$             532.92$        799.38$       
587 Structure for Water Control 11 Earth Check Ea 663.60$                331.80$        Each 664.90$                332.45$        498.68$       
587 Structure for Water Control 12 Buried Automatic Valve Ea 915.79$                457.90$        Each 917.08$                458.54$        687.81$       
590 Nutrient Management 268 Basic NM (Non-Organic/Organic) Ac 3.70$                    1.85$             Acre 3.01$                    1.50$             2.26$            
590 Nutrient Management 269 Basic NM with Manure Injection or Incorporation Acre 21.54$                  10.77$           16.15$          
590 Nutrient Management 270 Small Farm NM (Non-Organic/Organic) Each 153.51$                76.76$           115.13$       
590 Nutrient Management 271 Basic NM with Manure and/or Compost (Non-Organic/Organic) Ac 4.77$                    2.38$             Acre 5.36$                    2.68$             4.02$            

590 Nutrient Management 272 NM Nitrification/Urease Inhibitors, variable rate, grid/zone soil 
sampling, soil nitrate/plant tissue test (Non-Organic/Organic)

Acre 29.90$                  14.95$           22.43$          

595 Integrated Pest Management 
(IPM)

1 Basic IPM for Field Crops Ac 21.74$                  10.87$           Acre 20.44$                  10.22$           15.33$          

595 Integrated Pest Management 
(IPM)

2 Advanced IPM for Field Crops Ac 32.26$                  16.13$           Acre 30.30$                  15.15$           22.73$          

595 Integrated Pest Management 
(IPM)

3 Basic IPM for Fruit and Vegetable Production Ac 115.09$                57.54$           Acre 108.57$                54.28$           81.43$          
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595 Integrated Pest Management 
(IPM)

4 Basic IPM for Orchards Ac 175.47$                87.73$           Acre 165.69$                82.84$           124.26$       

595 Integrated Pest Management 
(IPM)

5 IPM for Small Farms Ea 701.86$                350.93$        Each 662.74$                331.37$        497.06$       

595 Integrated Pest Management 
(IPM)

6 Risk Prevention IPM Ac 140.62$                70.31$           Acre 134.07$                67.03$           100.55$       

600 Terrace 1 Storage - Level or Flat Channel Ft 2.16$                    1.08$             Foot 2.14$                    1.07$             1.61$            
600 Terrace 2 Non-Storage - Broadbase Ft 1.75$                    0.70$             Foot 1.74$                    0.70$             1.13$            
600 Terrace 3 Storage - Broadbase Ft 3.29$                    1.31$             Foot 3.27$                    1.31$             2.12$            
600 Terrace 4 Broad Base, Rebuild Ft 1.66$                    0.66$             Foot 1.65$                    0.66$             1.07$            
600 Terrace 5 Non-Storage - Grass Back Ft 3.33$                    1.67$             Foot 3.31$                    1.65$             2.48$            
600 Terrace 6 Storage - Grass Back Ft 4.59$                    2.29$             Foot 4.54$                    2.27$             3.41$            
600 Terrace 7 Non-Storage - Narrow Base Ft 3.07$                    1.23$             Foot 3.05$                    1.22$             1.99$            
600 Terrace 8 Storage - Narrow Base Ft 3.31$                    1.32$             Foot 3.29$                    1.32$             2.14$            
600 Terrace 9 Narrow Base, Rebuild Ft 1.34$                    0.53$             Foot 1.33$                    0.53$             0.86$            
601 Vegetative Barrier 15 Seeded Barrier Ft 0.02$                    0.01$             Number 0.01$                    0.01$             0.01$            
601 Vegetative Barrier 16 Vegetative Planting Number 7.62$                    5.72$             6.86$            
603 Herbaceous Wind Barriers 10 Cool Season Annual/Perennial Species Ft 0.12$                    0.09$             Linear Foot 0.08$                    0.06$             0.07$            
606 Subsurface Drain 1 Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch Ft 3.45$                    1.72$             Foot 3.45$                    1.72$             2.58$            
606 Subsurface Drain 2 Enveloped Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch Ft 4.25$                    2.12$             Foot 4.24$                    2.12$             3.18$            

606 Subsurface Drain 3 Corrugated Plastic Pipe (CPP), Single-Wall, >= 8 inch Ft 5.28$                    2.64$             Foot 5.28$                    2.64$             3.96$            
606 Subsurface Drain 4 Corrugated Plastic Pipe (CPP), Twin-Wall, >= 8 inch Ft 12.76$                  6.38$             Foot 12.83$                  6.42$             9.62$            
606 Subsurface Drain 5 Secondary Main Retrofit for DWM Ft 7.51$                    3.76$             Foot 7.51$                    3.76$             5.63$            
612 Tree/Shrub Establishment 2 Individual tree - hand planting w/browse protection Each 5.40$                    4.05$             4.86$            
612 Tree/Shrub Establishment 3 Trees, Machine planted with tubes for animal protection Each 9.52$                    7.14$             8.57$            
612 Tree/Shrub Establishment 4 Trees, Machine planted - no tubes Ea 2.75$                    2.06$             Each 2.78$                    2.09$             2.50$            
612 Tree/Shrub Establishment 5 Trees, Machine planted with tubes for animal protection, 

supplemental water for establishment
Each 15.56$                  11.67$           14.01$          

612 Tree/Shrub Establishment 6 Trees, Machine planted, no tubes, supplemental water for 
establishment

Ea 8.73$                    6.54$             Each 8.82$                    6.61$             7.94$            

612 Tree/Shrub Establishment 7 Hardwood Planting 1 gal pots Acre 783.17$                587.38$        704.85$       
612 Tree/Shrub Establishment 8 Hardwood Est.-Direct Seeding Ac 544.18$                274.84 Acre 532.87$                266.44$        399.66$       
612 Tree/Shrub Establishment 49 Trees, Machine Planted, Wildlife Protection, Weed Barrier Each 14.45$                  7.23$             10.84$          
614 Watering Facility 1 Wildlife Guzzler Each 858.67$                429.33$        644.00$       
614 Watering Facility 2 Steel Tank Gal 1.65$                    0.82$             Gallon 1.65$                    0.74$             1.16$            
614 Watering Facility 3 Rubber Tire Tank on Earth Gal 1.59$                    0.80$             Gallon 1.59$                    0.80$             1.19$            
614 Watering Facility 4 Fiberglass Tank on Earth Gal 2.55$                    1.28$             Gallon 2.56$                    1.28$             1.92$            
614 Watering Facility 5 Rubber Tire Tank on Concrete Gal 1.90$                    0.95$             Gallon 1.90$                    0.95$             1.43$            
614 Watering Facility 6 Fiberglass Tank on Concrete Gal 2.86$                    1.43$             Gallon 2.87$                    1.44$             2.15$            
614 Watering Facility 7 Steel Rim Tank - Bottomless Gal 0.38$                    0.24$             Gallon 0.38$                    0.23$             0.32$            
614 Watering Facility 8 Steel Rim Tank - Concrete Base Gal 1.36$                    0.89$             Gallon 1.37$                    0.82$             1.16$            
614 Watering Facility 12 Enclosed Storage Tank Gal 1.61$                    0.80$             Gallon 1.61$                    0.81$             1.21$            
614 Watering Facility 13 Portable Tank Gal 0.87$                    0.48$             Gallon 0.88$                    0.48$             0.70$            
620 Underground Outlet 1 PVC or DW 2 to 3 Inlets Ft 7.89$                    3.15$             Foot 7.92$                    3.17$             5.15$            
620 Underground Outlet 2 PVC or DW 4 to 5 Inlets Ft 9.01$                    3.60$             Foot 9.03$                    3.61$             5.87$            
620 Underground Outlet 3 PVC or DW 6+ Inlets Ft 9.10$                    3.64$             Foot 9.41$                    3.76$             6.12$            
620 Underground Outlet 4 4 inch - 6 inch PVC or DW w Riser Ft 6.61$                    3.31$             Foot 6.63$                    3.32$             4.98$            
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620 Underground Outlet 5 Corrugated Wall 1 - 4 inlets Ft 4.91$                    2.46$             Foot 4.95$                    2.48$             3.72$            
620 Underground Outlet 6 6 inch or smaller  Single Wall PE w Riser Ft 4.17$                    2.08$             Foot 4.19$                    2.10$             3.15$            
620 Underground Outlet 7 8 inch - 10 inch PVC or DW w Riser Ft 15.54$                  7.77$             Foot 15.56$                  7.78$             11.67$          
620 Underground Outlet 9 12 inch - 18 inch PVC or DW w Riser Ft 14.78$                  7.39$             Foot 23.60$                  11.80$           17.70$          
620 Underground Outlet 10 12 inch - 18 inch PVC or DW w Canopy Ft 30.57$                  15.28$           Foot 30.63$                  15.32$           22.97$          
620 Underground Outlet 11 Over 18 inch  PVC or DW w/ Riser Ft 37.03$                  18.52$           Foot 41.34$                  20.67$           31.00$          
620 Underground Outlet 57 6 inch - 10 inch PVC or DW w Canopy Ft 19.87$                  9.94$             Foot 19.93$                  9.97$             14.95$          
629 Waste Treatment 1 Swine Waste, Phosphorus Reduction System Gal/Min 635.11$                317.56$        Gallon per Minute 633.60$                316.80$        475.20$       
629 Waste Treatment 2 Pathogen Removal System Gal/Min 92.74$                  46.37$           Gallon per Minute 92.78$                  46.39$           69.59$          
629 Waste Treatment 3 Milking Parlor Waste Dosing System and Organic Bed Gal/Day 41.14$                  20.57$           Gallon per Day 40.88$                  20.44$           30.66$          
632 Waste Separation Facility 1 Mechanical Separator Ea 33,786.12$           16,893.06$   Each 33,821.12$           16,910.56$   25,365.84$  
632 Waste Separation Facility 2 Earthen Settling Structure with picket screen outlet CuFt 0.31$                    0.16$             Cubic Foot 0.31$                    0.16$             0.23$            
632 Waste Separation Facility 3 Earthen settling structure with pipe outlet CuFt 0.26$                    0.13$             Cubic Foot 0.26$                    0.13$             0.20$            
632 Waste Separation Facility 5 Concrete Settling Structure with picket screen outlet CuFt 2.95$                    1.48$             Cubic Foot 2.94$                    1.47$             2.21$            
632 Waste Separation Facility 6 Concrete Sand Settling Lane SqFt 7.11$                    3.55$             Square Foot 7.11$                    3.55$             5.33$            
633 Waste Recycling 1 Export Ag Waste By-products  Recycled for Use Off Farm Ea 438.80$                219.40$        Each 423.50$                211.75$        317.62$       
633 Waste Recycling 2 Import Non-Ag Waste By-products for On-Farm Use CuFt 1.40$                    0.70$             Cubic Foot 1.35$                    0.68$             1.01$            
633 Waste Recycling 3 Import Non-Ag Waste By-products for Compost with Manure for 

On-farm Use
CuFt 2.31$                    1.16$             Cubic Foot 2.24$                    1.12$             1.68$            

633 Waste Recycling 4 Import Non-Agricultural By-Products, Land-Applied Ton 18.23$                  9.12$             Ton 17.40$                  8.70$             13.05$          
634 Waste Transfer 1 Concrete Channel SqFt 11.04$                  5.52$             Square Foot 11.08$                  5.54$             8.31$            
634 Waste Transfer 2 Gravity flow, less than or equal to 18' diameter conduit Ft 24.93$                  12.47$           Foot 26.53$                  13.26$           19.90$          
634 Waste Transfer 4 Pressure flow, less than or equal to 6' diameter conduit Ft 13.43$                  6.72$             Foot 13.48$                  6.74$             10.11$          
634 Waste Transfer 5 Pressure flow, 8' diameter conduit Ft 19.28$                  9.64$             Foot 19.33$                  9.67$             14.50$          
634 Waste Transfer 6 Pressure flow, 10' diameter conduit Ft 25.20$                  12.60$           Foot 25.25$                  12.63$           18.94$          
634 Waste Transfer 7 Pressure flow, 12' or greater diameter conduit Ft 37.33$                  18.66$           Foot 37.49$                  18.75$           28.12$          
634 Waste Transfer 8 Agitator, Liquids Transfer Ea 20,244.65$           10,122.32$   Each 20,275.80$           10,137.90$   15,206.85$  
634 Waste Transfer 9 Agitator, Slurry Transfer Ea 33,069.11$           16,534.55$   Each 33,127.91$           16,563.96$   24,845.93$  
635 Vegetated Treatment Area 1 Concrete Curb, with or without flow spreaders Ac 4,049.37$             2,024.69$     Acre 4,071.76$             2,035.88$     3,053.82$    
635 Vegetated Treatment Area 2 Concrete Curb with major shaping Ac 11,654.90$           5,827.45$     Acre 11,654.90$           5,827.45$     8,741.17$    
635 Vegetated Treatment Area 3 Gated Pipe, with or without flow spreaders Ac 2,288.54$             1,144.27$     Acre 2,312.20$             1,156.10$     1,734.15$    
635 Vegetated Treatment Area 4 Gated Pipe with major shaping Ac 11,441.92$           5,720.96$     Acre 11,426.89$           5,713.45$     8,570.17$    
635 Vegetated Treatment Area 5 Sprinkler, Solid Set Distribution Ac 6,644.66$             3,322.33$     Acre 6,620.06$             3,310.03$     4,965.04$    
635 Vegetated Treatment Area 6 Sprinkler, Mobile Pods Ac 3,545.04$             1,772.52$     Acre 3,552.06$             1,776.03$     2,664.05$    
635 Vegetated Treatment Area 7 Sprinkler, Center Pivot Ac 4,440.17$             2,220.08$     Acre 4,442.74$             2,221.37$     3,332.05$    
635 Vegetated Treatment Area 8 Minor Shaping Ac 1,400.53$             700.27$        Acre 1,387.85$             693.92$        1,040.89$    
638 Water and Sediment Control Basin 1 WASCOB base CuYd 4.03$                    2.01$             Cubic Yard 4.03$                    2.01$             3.02$            

638 Water and Sediment Control Basin 2 WASCOB topsoil CuYd 4.33$                    2.17$             Cubic Yard 4.34$                    2.17$             3.25$            

640 Waterspreading 1 Dikes Ac 1,953.38$             976.69$        Acre 1,953.37$             976.68$        1,465.03$    
640 Waterspreading 2 Ditches Ac 143.42$                71.71$           Acre 143.40$                71.70$           107.55$       
642 Water Well 1 Well Point Ft 91.47$                  45.73$           Foot 91.74$                  45.87$           68.81$          
642 Water Well 2 Dug (Excavated) Well Ft 647.31$                323.66$        Foot 647.13$                323.57$        485.35$       
642 Water Well 3 Shallow Well, 100 ft. deep or less Ft 69.26$                  34.63$           Foot 69.41$                  27.76$           45.12$          
642 Water Well 5 Single PVC Casing, greater than 100 ft. deep Ft 48.80$                  19.52$           Foot 48.87$                  17.10$           29.32$          
642 Water Well 6 Single PVC Casing with pitless unit, greater than 100 ft. deep Ft 50.80$                  20.32$           Foot 50.87$                  20.35$           33.06$          
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642 Water Well 7 Steel or Copper, 100 ft. or deeper Ft 44.89$                  22.45$           Foot 45.00$                  22.50$           33.75$          
642 Water Well 8 Steel or Copper with pitless unit, 100 ft. or deeper Ft 45.09$                  22.55$           Foot 45.20$                  22.60$           33.90$          
642 Water Well 9 Dual Casing PVC Ft 54.51$                  27.26$           Foot 54.67$                  27.33$           41.00$          
643 Restoration and Management of 

Rare and Declining Habitats
2 Monitoring & Management, with Foregone Income Ac 29.59$                  28.23$           Acre 30.67$                  29.99$           30.40$          

644 Wetland Wildlife Habitat 
Management

1 Haul fill with Native seed bank. Ac 188.25$                94.13$           Acre 182.53$                91.27$           136.90$       

644 Wetland Wildlife Habitat 
Management

2 Wetland Hydrology Management Ac 67.39$                  33.69$           Acre 67.16$                  33.58$           50.37$          

644 Wetland Wildlife Habitat 
Management

3 Management and monitoring only, foregone income (FI) Ac 199.07$                190.98$        Acre 180.31$                176.26$        178.69$       

645 Upland Wildlife Habitat 
Management

1 Monitoring, Management, Foregone Income Ac 29.33$                  28.72$           Acre 30.43$                  29.81$           30.18$          

645 Upland Wildlife Habitat 
Management

2 Greater Prairie Chicken Habitat Development Ac 11.12$                  8.34$             Acre 10.61$                  7.96$             9.55$            

645 Upland Wildlife Habitat 
Management

3 Wildlife Habitat Enhancement (FI) Ac 26.98$                  26.96$           Acre 28.08$                  28.06$           28.07$          

645 Upland Wildlife Habitat 
Management

4 Wildlife Habitat Enhancement - Former Cropland (FI)  Ac 184.20$                184.01$        Acre 165.44$                165.25$        165.36$       

646 Shallow Water Development and 
Management

1 Shallow Water Management-Low Level Ac 83.05$                  41.52$           Acre 103.40$                51.70$           77.55$          

646 Shallow Water Development and 
Management

2 Shallow Water Management, High Level Ac 228.17$                114.08$        Acre 249.63$                124.81$        187.22$       

647 Early Successional Habitat 
Development/Management

1 Mowing Ac 13.26$                  6.63$             Acre 13.30$                  6.65$             9.98$            

647 Early Successional Habitat 
Development/Management

2 Disking Ac 24.28$                  12.14$           Acre 24.28$                  12.14$           18.21$          

647 Early Successional Habitat 
Development/Management

3 Chemical Ac 25.76$                  12.88$           Acre 27.65$                  13.83$           20.74$          

649 Structures for Wildlife 1 Nesting Box, Small no pole Ea 40.09$                  20.04$           Each 40.64$                  20.32$           30.48$          
649 Structures for Wildlife 2 Nesting Box, Small, with wood pole Number 59.84$                  29.92$           Number 60.68$                  30.34$           45.51$          
649 Structures for Wildlife 3 Nesting Box, Large Ea 81.53$                  40.76$           Each 82.09$                  41.04$           61.56$          
649 Structures for Wildlife 4 Nesting Box or Rapture Perch, Large, with Pole Ea 234.53$                117.27$        Each 243.19$                121.59$        182.39$       
649 Structures for Wildlife 5 Escape Ramp Ea 36.34$                  18.17$           Each 37.04$                  18.52$           27.78$          
649 Structures for Wildlife 6 Fence Markers, Vinyl Undersill Ft 0.14$                    0.07$             Foot 0.14$                    0.07$             0.10$            
649 Structures for Wildlife 7 Brush Pile - Small Ea 33.08$                  16.54$           Each 33.16$                  16.58$           24.87$          
649 Structures for Wildlife 8 Brush Pile - Large Ea 126.29$                63.14$           Each 129.81$                64.90$           97.35$          
650 Windbreak/Shelterbelt Renovation 1 Sod Release Foot 0.13$                    0.10$             0.11$            

650 Windbreak/Shelterbelt Renovation 3 Removal <8 inches DBH with Skidsteer LnFt 0.93$                    0.47$             Foot 0.94$                    0.47$             0.70$            

650 Windbreak/Shelterbelt Renovation 4 Removal > 8 inches DBH with Dozer LnFt 2.68$                    1.34$             Foot 2.66$                    1.33$             2.00$            

656 Constructed Wetland 1 Medium, 0.5 ac or less Ac 15,835.64$           7,917.82$     Acre 15,753.03$           7,876.51$     11,814.77$  
656 Constructed Wetland 2 Large, 0.5 to 1.0 ac. Ac 11,182.77$           5,591.39$     Acre 11,106.71$           5,553.36$     8,330.04$    
656 Constructed Wetland 3 Large, more than 1.0 ac. Ac 8,878.10$             4,439.05$     Acre 8,787.30$             4,393.65$     6,590.47$    
657 Wetland Restoration 1 Fill in dugout CuYd 3.74$                    2.80$             Cubic Yard 3.74$                    2.80$             3.36$            



13

1/4/201710:58 AM 13

Practice 
Code

Practice Name Scenario 
Number

Scenario Scenario 
Unit 2016

Total Cost Per 
Unit 2016

Final 
Payment 

Rate 2016

Scenario Unit 
2017

Total Cost per 
Unit 2017

Final 
Payment 

Rate 2017

HU Rate 
2017

657 Wetland Restoration 2 Depression Sediment Removal CuYd 4.16$                    3.12$             Cubic Yard 4.16$                    3.12$             3.74$            
657 Wetland Restoration 3 Sediment Removal - Saturated Site CuYd 4.50$                    3.38$             Cubic Yard 4.50$                    3.38$             4.05$            
657 Wetland Restoration 4 Ditchplug - Lateral Restoration CuYd 8.26$                    6.20$             Cubic Yard 8.26$                    6.20$             7.44$            
657 Wetland Restoration 5 Embankment - Fill Height <= 4 feet CuYd 6.23$                    4.67$             Cubic Yard 6.23$                    4.67$             5.61$            
658 Wetland Creation 1 Wetland Creation, Excavation CuYd 2.40$                    1.80$             Cubic Yard 2.40$                    1.80$             2.16$            
658 Wetland Creation 2 Excavation at Saturated Site CuYd 4.50$                    3.38$             Cubic Yard 4.50$                    3.38$             4.05$            
658 Wetland Creation 3 Excavation and Embankment CuYd 4.31$                    3.23$             Cubic Yard 4.31$                    3.23$             3.88$            
659 Wetland Enhancement 1 Excavation CuYd 2.22$                    1.67$             Cubic Yard 2.22$                    1.67$             2.00$            
659 Wetland Enhancement 2 Excavation on Saturated Site CuYd 4.33$                    3.25$             Cubic Yard 4.33$                    3.25$             3.90$            
659 Wetland Enhancement 3 Depression Sediment Removal and Ditch Plug CuYd 2.27$                    1.70$             Cubic Yard 2.27$                    1.70$             2.05$            
660 Tree/Shrub Pruning 1 Pruning-Fire Hazard Ac 100.46$                50.23$           Acre 103.23$                51.61$           77.42$          
660 Tree/Shrub Pruning 2 Pruning-Wildlife Ac 70.47$                  35.23$           Acre 72.75$                  36.38$           54.57$          
666 Forest Stand Improvement 1 Precommercial Thinning , Hand tools Ac 267.83$                133.91$        Acre 264.32$                132.16$        198.24$       
666 Forest Stand Improvement 2 Timber Stand Improvement, Single Stem Treatment Ac 331.91$                165.96$        Acre 326.66$                163.33$        245.00$       
666 Forest Stand Improvement 3 Timber Stand Improvement, Chemical, Ground Ac 48.00$                  24.00$           Acre 44.39$                  22.20$           33.30$          
666 Forest Stand Improvement 7 Creating Patch Clearcuts Ac 205.93$                102.97$        Acre 215.97$                107.98$        161.98$       
666 Forest Stand Improvement 8 Thinning for Wildlife and Forest Health Ac 950.30$                475.15$        Acre 942.51$                471.25$        706.88$       
670 Lighting System Improvement 2 Lighting - Replace Existing Lamp with LED Lamp Ea 22.93$                  11.46$           Each 23.99$                  12.00$           17.99$          
670 Lighting System Improvement 3 Lighting - Linear Fluorescent Ea 341.07$                170.54$        Each 354.86$                177.43$        266.15$       
670 Lighting System Improvement 5 Automatic Controller System Ea 273.85$                136.92$        Each 280.77$                140.38$        210.58$       
672 Building Envelope Improvement 1 Building Envelope - Attic Insulation SqFt 0.72$                    0.36$             Square Foot 0.75$                    0.37$             0.56$            
672 Building Envelope Improvement 2 Building Envelope - Wall Insulation SqFt 1.75$                    0.87$             Square Foot 1.83$                    0.91$             1.37$            
672 Building Envelope Improvement 3 Building Envelope - Sealant LnFt 1.52$                    0.76$             Foot 1.58$                    0.79$             1.19$            
672 Building Envelope Improvement 5 Greenhouse - Insulate Unglazed Walls SqFt 0.30$                    0.15$             Square Foot 0.31$                    0.16$             0.24$            
672 Building Envelope Improvement 58 Building Envelope - Greenhouse Screens SqFt 1.99$                    0.99$             Square Foot 2.07$                    1.04$             1.56$            

521A Pond Sealing or Lining, Flexible 
Membrane

1 Flexible Membrane - Uncovered without liner drainage or 
venting

SqYd 8.87$                    4.43$             Square Yard 9.24$                    4.62$             6.93$            

521A Pond Sealing or Lining, Flexible 
Membrane

2 Flexible Membrane - Uncovered with liner drainage or venting SqYd 11.01$                  5.51$             Square Yard 11.33$                  5.67$             8.50$            

521A Pond Sealing or Lining, Flexible 
Membrane

3 Flexible Membrane - Covered without liner drainage or venting SqYd 10.26$                  5.13$             Square Yard 10.63$                  5.32$             7.97$            

521A Pond Sealing or Lining, Flexible 
Membrane

4 Flexible Membrane - Covered with liner drainage or venting SqYd 12.41$                  6.20$             Square Yard 12.73$                  6.36$             9.55$            

521B Pond Sealing or Lining, Soil 
Dispersant

1 Soil Dispersant - Uncovered CuYd 8.52$                    4.26$             Cubic Yard 8.52$                    4.26$             6.39$            

521B Pond Sealing or Lining, Soil 
Dispersant

2 Soil Dispersant - Covered CuYd 7.01$                    3.50$             Cubic Yard 7.00$                    3.50$             5.25$            

521C Pond Sealing or Lining, Bentonite 
Sealant

1 Bentonite Treatment - Uncovered Cubic Yard 76.14$                  38.07$           57.10$          

521C Pond Sealing or Lining, Bentonite 
Sealant

2 Bentonite Treatment - Covered CuYd 40.05$                  20.02$           Cubic Yard 40.04$                  20.02$           30.03$          

521D Pond Sealing or Lining, Compacted 
Clay Treatment

1 Material haul, less than 1 mile Cubic Yard 15.30$                  11.48$           13.77$          

521D Pond Sealing or Lining, Compacted 
Clay Treatment

2  Material haul, greater than 1 mile Cubic Yard 16.68$                  12.51$           15.02$          

521D Pond Sealing or Lining, Compacted 
Clay Treatment

3 Use On-Site Material Cubic Yard 7.52$                    5.64$             6.77$            
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Practice 
Code

Practice Name Scenario 
Number

Scenario Scenario 
Unit 2016

Total Cost Per 
Unit 2016

Final 
Payment 

Rate 2016

Scenario Unit 
2017

Total Cost per 
Unit 2017

Final 
Payment 

Rate 2017

HU Rate 
2017

521D Pond Sealing or Lining, Compacted 
Clay Treatment

4 Use On-site Material with Soil Cover Cubic Yard 6.10$                    4.57$             5.49$            

589C Cross Wind Trap Strips 22 Cross Wind Trap Strips, Native Perennials, Forgone Income Acre 378.13$                332.60$        359.92$       
589C Cross Wind Trap Strips 23 Cross Wind Trap Strips, Introduced Perennials, Forgone Income Acre 398.52$                317.50$        368.14$       


	2017 Final Cost List

