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102 EQIP Comprehensive Nutrient Management Plan ‐ Written Dairy Operation Greater Than or Equal to 300 AU and Less Than 700 AU with Land Application Number 9100 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Dairy Operation Greater Than or Equal to 300 AU and Less Than 700 AU with Land Application Number 10900 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Dairy Operation Greater Than or Equal to 700 AU with Land Application Number 10100 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Dairy Operation Greater Than or Equal to 700 AU with Land Application Number 12150 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Dairy Operation Less Than 300 AU with Land Application Number 8000 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Dairy Operation Less Than 300 AU with Land Application Number 9600 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Livestock Operation Greater Than 300 AU without Land Application Number 7150 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Livestock Operation Greater Than 300 AU without Land Application Number 8600 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Livestock Operation Less Than 300 AU without Land Application Number 5800 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Livestock Operation Less Than 300 AU without Land Application Number 6900 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Non‐Dairy Operation Greater Than or Equal to 300 AU and Less Than 700 AU with Land Application Number 8200 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Non‐Dairy Operation Greater Than or Equal to 300 AU and Less Than 700 AU with Land Application Number 9900 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Non‐Dairy Operation Greater Than or Equal to 700 AU with Land Application Number 9900 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Non‐Dairy Operation Greater Than or Equal to 700 AU with Land Application Number 11900 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written Non‐Dairy Operation Less Than 300 AU with Land Application Number 6400 PR 100

102 EQIP Comprehensive Nutrient Management Plan ‐ Written HU‐Non‐Dairy Operation Less Than 300 AU with Land Application Number 7700 PR 100
104 EQIP Nutrient Management Plan ‐ Written Nutrient Management CAP 101 ‐ 300 Acres (Element of a CNMP) Number 4100 PR 100
104 EQIP Nutrient Management Plan ‐ Written HU‐Nutrient Management CAP 101 ‐ 300 Acres (Element of a CNMP) Number 4900 PR 100
104 EQIP Nutrient Management Plan ‐ Written Nutrient Management CAP 101 ‐ 300 Acres (Not part of a CNMP) Number 2300 PR 100
104 EQIP Nutrient Management Plan ‐ Written HU‐Nutrient Management CAP 101 ‐ 300 Acres (Not part of a CNMP) Number 2800 PR 100
104 EQIP Nutrient Management Plan ‐ Written Nutrient Management CAP Greater Than 300 Acres (Element of a CNMP) Number 4900 PR 100
104 EQIP Nutrient Management Plan ‐ Written HU‐Nutrient Management CAP Greater Than 300 Acres (Element of a CNMP) Number 5900 PR 100
104 EQIP Nutrient Management Plan ‐ Written Nutrient Management CAP Greater Than 300 Acres (Not part of a CNMP) Number 2900 PR 100
104 EQIP Nutrient Management Plan ‐ Written HU‐Nutrient Management CAP Greater Than 300 Acres (Not part of a CNMP) Number 3500 PR 100
104 EQIP Nutrient Management Plan ‐ Written Nutrient Management CAP Less Than or Equal to 100 Acres (Element of a CNMP) Number 2900 PR 100
104 EQIP Nutrient Management Plan ‐ Written HU‐Nutrient Management CAP Less Than or Equal to 100 Acres (Element of a CNMP) Number 3500 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
104 EQIP Nutrient Management Plan ‐ Written Nutrient Management CAP Less Than or Equal to 100 Acres (Not part of a CNMP) Number 1700 PR 100
104 EQIP Nutrient Management Plan ‐ Written HU‐Nutrient Management CAP Less Than or Equal to 100 Acres (Not part of a CNMP) Number 2100 PR 100
106 EQIP Forest Management Plan ‐ Written FMP 101 to 250 acres Number 2400 PR 100
106 EQIP Forest Management Plan ‐ Written HU‐FMP 101 to 250 acres Number 2900 PR 100
106 EQIP Forest Management Plan ‐ Written FMP 21 to 100 acres Number 1350 PR 100
106 EQIP Forest Management Plan ‐ Written HU‐FMP 21 to 100 acres Number 1600 PR 100
106 EQIP Forest Management Plan ‐ Written FMP 251 to 500 acres Number 3500 PR 100
106 EQIP Forest Management Plan ‐ Written HU‐FMP 251 to 500 acres Number 4200 PR 100
106 EQIP Forest Management Plan ‐ Written FMP 501 to 1000 acres Number 4000 PR 100
106 EQIP Forest Management Plan ‐ Written HU‐FMP 501 to 1000 acres Number 4800 PR 100
106 EQIP Forest Management Plan ‐ Written FMP Greater Than 1000 acres Number 5000 PR 100
106 EQIP Forest Management Plan ‐ Written HU‐FMP Greater Than 1000 acres Number 6100 PR 100
106 EQIP Forest Management Plan ‐ Written FMP Less Than or Equal to 20 acres Number 1100 PR 100
106 EQIP Forest Management Plan ‐ Written HU‐FMP Less Than or Equal to 20 acres Number 1300 PR 100
108 EQIP Feed Management Plan ‐ Written Feed Management Plan Each 1900 PR 100
108 EQIP Feed Management Plan ‐ Written HU‐Feed Management Plan Each 2200 PR 100
108 EQIP Feed Management Plan ‐ Written Feed Management Plan 100 to Less Than 1500 Acres Number 2500 PR 100
108 EQIP Feed Management Plan ‐ Written HU‐Feed Management Plan 100 to Less Than 1500 Acres Number 2900 PR 100
108 EQIP Feed Management Plan ‐ Written Feed Management Plan 1500 ‐ 5000 Acres Number 4100 PR 100
108 EQIP Feed Management Plan ‐ Written HU‐Feed Management Plan 1500 ‐ 5000 Acres Number 4900 PR 100
108 EQIP Feed Management Plan ‐ Written Feed Management Plan Greater Than 5000 Acres Number 5250 PR 100
108 EQIP Feed Management Plan ‐ Written HU‐Feed Management Plan Greater Than 5000 Acres Number 6300 PR 100
108 EQIP Feed Management Plan ‐ Written Feed Management Plan Less Than 100 Acres Number 900 PR 100
108 EQIP Feed Management Plan ‐ Written HU‐Feed Management Plan Less Than 100 Acres Number 1100 PR 100
108 EQIP Feed Management Plan ‐ Written Feed Management Plan‐‐Dairy Groups Each 240 PR 100
108 EQIP Feed Management Plan ‐ Written HU‐Feed Management Plan‐‐Dairy Groups Each 285 PR 100
110 EQIP Grazing Management Plan ‐ Written Grazing Management Plan 100 to Less Than 1500 Acres Number 2400 PR 100
110 EQIP Grazing Management Plan ‐ Written HU‐Grazing Management Plan 100 to Less Than 1500 Acres Number 2900 PR 100
110 EQIP Grazing Management Plan ‐ Written Grazing Management Plan 1500 ‐ 5000 Acres Number 4100 PR 100
110 EQIP Grazing Management Plan ‐ Written HU‐Grazing Management Plan 1500 ‐ 5000 Acres Number 4900 PR 100
110 EQIP Grazing Management Plan ‐ Written Grazing Management Plan Greater Than 5000 Acres Number 5250 PR 100
110 EQIP Grazing Management Plan ‐ Written HU‐Grazing Management Plan Greater Than 5000 Acres Number 6300 PR 100
110 EQIP Grazing Management Plan ‐ Written Grazing Management Plan Less Than 100 Acres Number 900 PR 100
110 EQIP Grazing Management Plan ‐ Written HU‐Grazing Management Plan Less Than 100 Acres Number 1100 PR 100
112 EQIP Prescribed Burning Plan ‐ Written Prescribed Burning Plan 101‐250 Acres Number 670 PR 100
112 EQIP Prescribed Burning Plan ‐ Written HU‐Prescribed Burning Plan 101‐250 Acres Number 800 PR 100
112 EQIP Prescribed Burning Plan ‐ Written Prescribed Burning Plan 21‐100 Acres Number 450 PR 100
112 EQIP Prescribed Burning Plan ‐ Written HU‐Prescribed Burning Plan 21‐100 Acres Number 540 PR 100
112 EQIP Prescribed Burning Plan ‐ Written Prescribed Burning Plan 251‐500 Acres Number 900 PR 100
112 EQIP Prescribed Burning Plan ‐ Written HU‐Prescribed Burning Plan 251‐500 Acres Number 1075 PR 100
112 EQIP Prescribed Burning Plan ‐ Written Prescribed Burning Plan 501‐1000 Acres Number 1100 PR 100
112 EQIP Prescribed Burning Plan ‐ Written HU‐Prescribed Burning Plan 501‐1000 Acres Number 1350 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
112 EQIP Prescribed Burning Plan ‐ Written Prescribed Burning Plan Greater Than 1000 Acres Number 1350 PR 100
112 EQIP Prescribed Burning Plan ‐ Written HU‐Prescribed Burning Plan Greater Than 1000 Acres Number 1600 PR 100
112 EQIP Prescribed Burning Plan ‐ Written Prescribed Burning Plan Less Than or Equal to 20 Acres Number 280 PR 100
112 EQIP Prescribed Burning Plan ‐ Written HU‐Prescribed Burning Plan Less Than or Equal to 20 Acres Number 340 PR 100
114 EQIP Integrated Pest Management Plan ‐ Written IPM Management CAP Large ‐ Greater Than 250 Acres Number 2900 PR 100
114 EQIP Integrated Pest Management Plan ‐ Written HU‐IPM Management CAP Large ‐ Greater Than 250 Acres Number 3500 PR 100
114 EQIP Integrated Pest Management Plan ‐ Written IPM Management CAP Medium 51 ‐ 250 Acres Number 1900 PR 100
114 EQIP Integrated Pest Management Plan ‐ Written HU‐IPM Management CAP Medium 51 ‐ 250 Acres Number 2200 PR 100
114 EQIP Integrated Pest Management Plan ‐ Written IPM Management CAP Small‐Specialty Less Than 50 Acres Number 1450 PR 100
114 EQIP Integrated Pest Management Plan ‐ Written HU‐IPM Management CAP Small‐Specialty Less Than 50 Acres Number 1700 PR 100
118 EQIP Irrigation Water Management Plan ‐ Written Irrigation Water Management Conservation Activity Plan CAP Number 2500 PR 100
118 EQIP Irrigation Water Management Plan ‐ Written HU‐Irrigation Water Management Conservation Activity Plan CAP Number 3000 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP 128 Large, Four Enterprise Number 5800 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP 128 Large, Four Enterprise Number 6900 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP 128 Medium, Four Enterprise Number 4400 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP 128 Medium, Four Enterprise Number 5300 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Large, One Enterprise Number 2600 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Large, One Enterprise Number 3150 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Large, Three Enterprise Number 5100 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Large, Three Enterprise Number 6100 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Large, Two Enterprises Number 4600 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Large, Two Enterprises Number 5500 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Medium Two Enterprises Number 3400 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Medium Two Enterprises Number 4000 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Medium, One Enterprise Number 2000 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Medium, One Enterprise Number 2400 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Medium, Three Enterprise Number 3750 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Medium, Three Enterprise Number 4500 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Small, Four Enterprises Number 3500 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Small, Four Enterprises Number 4200 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Small, One Enterprise Number 1600 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Small, One Enterprise Number 1900 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Small, Three Enterprise Number 2900 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Small, Three Enterprise Number 3450 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written AgEMP Small, Two Enterprise Number 2500 PR 100
128 EQIP Agricultural Energy Management Plan ‐ Written HU‐AgEMP Small, Two Enterprise Number 3000 PR 100
130 EQIP Drainage Water Management Plan ‐ Written DWMP ‐ No Tile Map Available Number 2500 PR 100
130 EQIP Drainage Water Management Plan ‐ Written HU‐DWMP ‐ No Tile Map Available Number 2950 PR 100
130 EQIP Drainage Water Management Plan ‐ Written DWMP ‐ Tile Map Available Number 2100 PR 100
130 EQIP Drainage Water Management Plan ‐ Written HU‐DWMP ‐ Tile Map Available Number 2500 PR 100

138 EQIP Conservation Plan Supporting Organic Transition ‐ Written Conservation Plan Supporting Organic Transition CAP Number 2400 PR 100
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138 EQIP Conservation Plan Supporting Organic Transition ‐ Written HU‐Conservation Plan Supporting Organic Transition CAP Number 2900 PR 100

138 EQIP Conservation Plan Supporting Organic Transition ‐ Written Conservation Plan Supporting Organic Transition CAP No Local TSP Number 3700 PR 100

138 EQIP Conservation Plan Supporting Organic Transition ‐ Written HU‐Conservation Plan Supporting Organic Transition CAP No Local TSP Number 4500 PR 100
142 EQIP Fish and Wildlife Habitat Plan ‐ Written Fish and Wildlife Habitat Management CAP Number 2500 PR 100
142 EQIP Fish and Wildlife Habitat Plan ‐ Written HU‐Fish and Wildlife Habitat Management CAP Number 3000 PR 100
146 EQIP Pollinator Habitat Plan ‐ Written Pollinator Habitat Enhancement Plan CAP Number 2500 PR 100
146 EQIP Pollinator Habitat Plan ‐ Written HU‐Pollinator Habitat Enhancement Plan CAP Number 3000 PR 100
146 EQIP Pollinator Habitat Plan ‐ Written Pollinator Habitat Enhancement Plan CAP ‐ No Local TSP Number 3600 PR 100
146 EQIP Pollinator Habitat Plan ‐ Written HU‐Pollinator Habitat Enhancement Plan CAP ‐ No Local TSP Number 4400 PR 100

154 EQIP
IPM Herbicide Resistance Weed Conservation Plan ‐ 

Written IPM Herbicide Resistance Weed Management CAP Large ‐ Greater Than 250 Acres Number 3500 PR 100

154 EQIP
IPM Herbicide Resistance Weed Conservation Plan ‐ 

Written HU‐IPM Herbicide Resistance Weed Management CAP Large ‐ Greater Than 250 Acres Number 4200 PR 100

154 EQIP
IPM Herbicide Resistance Weed Conservation Plan ‐ 

Written IPM Herbicide Resistance Weed Management CAP Medium 51 ‐ 250 Acres Number 2300 PR 100

154 EQIP
IPM Herbicide Resistance Weed Conservation Plan ‐ 

Written HU‐IPM Herbicide Resistance Weed Management CAP Medium 51 ‐ 250 Acres Number 2700 PR 100

154 EQIP
IPM Herbicide Resistance Weed Conservation Plan ‐ 

Written IPM Herbicide Resistance Weed Management CAP Small‐Specialty Less Than or Equal to 50 Acres Number 1700 PR 100

154 EQIP
IPM Herbicide Resistance Weed Conservation Plan ‐ 

Written HU‐IPM Herbicide Resistance Weed Management CAP Small‐Specialty Less Than or Equal to 50 Acres Number 2100 PR 100
313 EQIP Waste Storage Facility Dry Stack, concrete floor, concrete wall SqFt 9.6 PR 100
313 EQIP Waste Storage Facility HU‐Dry Stack, concrete floor, concrete wall SqFt 11.5 PR 100
313 EQIP Waste Storage Facility Dry Stack, concrete floor, wood wall, existing columns SqFt 4.6 PR 100
313 EQIP Waste Storage Facility HU‐Dry Stack, concrete floor, wood wall, existing columns SqFt 5.5 PR 100
313 EQIP Waste Storage Facility Dry Stack, earthen floor, concrete wall SqFt 5.9 PR 100
313 EQIP Waste Storage Facility HU‐Dry Stack, earthen floor, concrete wall SqFt 7.1 PR 100
313 EQIP Waste Storage Facility Dry stack, earthen floor, wood wall SqFt 1.4 PR 100
313 EQIP Waste Storage Facility HU‐Dry stack, earthen floor, wood wall SqFt 1.7 PR 100
313 EQIP Waste Storage Facility Drystack,earthen floor,no walls SqFt 0.4 PR 100
313 EQIP Waste Storage Facility HU‐Drystack,earthen floor,no walls SqFt 0.5 PR 100

313 EQIP Waste Storage Facility
Earthen Storage Facility 
less than 50K ft3 Storage CuFt 0.25 PR 100

313 EQIP Waste Storage Facility
HU‐Earthen Storage Facility 
less than 50K ft3 Storage CuFt 0.3 PR 100

313 EQIP Waste Storage Facility Earthen Storage Facility greater than 50K ft3 Storage CuFt 0.2 PR 100
313 EQIP Waste Storage Facility HU‐Earthen Storage Facility greater than 50K ft3 Storage CuFt 0.22 PR 100
313 EQIP Waste Storage Facility Tank, less than 5K cu.ft. of waste stored CuFt 4.8 PR 100
313 EQIP Waste Storage Facility HU‐Tank, less than 5K cu.ft. of waste stored CuFt 5.7 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
313 EQIP Waste Storage Facility Tank, 5Kcu.ft.to 15Kcu.ft. of waste stored CuFt 1.8 PR 100
313 EQIP Waste Storage Facility HU‐Tank, 5Kcu.ft.to 15Kcu.ft. of waste stored CuFt 2.2 PR 100
313 EQIP Waste Storage Facility Tank, 15Kcu.ft.to 25Kcu.ft. of waste stored CuFt 1.4 PR 100
313 EQIP Waste Storage Facility HU‐Tank, 15Kcu.ft.to 25Kcu.ft. of waste stored CuFt 1.7 PR 100
313 EQIP Waste Storage Facility Tank, 25K to 50K cu.ft. of waste stored CuFt 1.4 PR 100
313 EQIP Waste Storage Facility HU‐Tank, 25K to 50K cu.ft. of waste stored CuFt 1.65 PR 100
313 EQIP Waste Storage Facility Tank, 50Kto 75K cu.ft. of waste stored CuFt 1.1 PR 100
313 EQIP Waste Storage Facility HU‐Tank, 50Kto 75K cu.ft. of waste stored CuFt 1.3 PR 100
313 EQIP Waste Storage Facility Tank 75Kto 110K cu.ft. of waste stored CuFt 1 PR 100
313 EQIP Waste Storage Facility HU‐Tank 75Kto 110K cu.ft. of waste stored CuFt 1.2 PR 100
313 EQIP Waste Storage Facility Tank, 110K cu.ft. of waste stored or greater CuFt 0.9 PR 100
313 EQIP Waste Storage Facility HU‐Tank, 110K cu.ft. of waste stored or greater CuFt 1.1 PR 100
314 EQIP Brush Management Chemical ‐ Ground Applied Acre 45 PR 100
314 EQIP Brush Management HU‐Chemical ‐ Ground Applied Acre 55 PR 100
314 EQIP Brush Management Chemical, Individual Plant Treatment Acre 67 PR 100
314 EQIP Brush Management HU‐Chemical, Individual Plant Treatment Acre 80 PR 100
314 EQIP Brush Management Hack and Squirt (new scenario) Acre 166 PR 100
314 EQIP Brush Management HU‐Hack and Squirt (new scenario) Acre 199 PR 100
314 EQIP Brush Management Mechanical ‐ bush hog Acre 30 PR 100
314 EQIP Brush Management HU‐Mechanical ‐ bush hog Acre 36 PR 100
314 EQIP Brush Management Mechanical & Chemical Acre 178 PR 100
314 EQIP Brush Management HU‐Mechanical & Chemical Acre 215 PR 100
314 EQIP Brush Management Mechanical Chem, Cut Stump Acre 250 PR 100
314 EQIP Brush Management HU‐Mechanical Chem, Cut Stump Acre 300 PR 100
314 EQIP Brush Management Mechanical, Hand tools Acre 125 PR 100
314 EQIP Brush Management HU‐Mechanical, Hand tools Acre 150 PR 100
314 EQIP Brush Management Mechanical, light Infestation (10%‐20% of area infested) Acre 90 PR 100
314 EQIP Brush Management HU‐Mechanical, light Infestation (10%‐20% of area infested) Acre 110 PR 100
314 EQIP Brush Management Mechanical, medium Infestation (> 20% ≤ 50% of area infested) Acre 155 PR 100
314 EQIP Brush Management HU‐Mechanical, medium Infestation (> 20% ≤ 50% of area infested) Acre 185 PR 100
315 EQIP Herbaceous Weed Control Chemical, Ground Acre 42 PR 100
315 EQIP Herbaceous Weed Control HU‐Chemical, Ground Acre 51 PR 100
315 EQIP Herbaceous Weed Control Chemical, spot treatment over entire site acreage Acre 15 PR 100
315 EQIP Herbaceous Weed Control HU‐Chemical, spot treatment over entire site acreage Acre 24 PR 100
315 EQIP Herbaceous Weed Control Mechanical Acre 37 PR 100
315 EQIP Herbaceous Weed Control HU‐Mechanical Acre 44 PR 100
315 EQIP Herbaceous Weed Control Mechanical and Chemical Acre 80 PR 100
315 EQIP Herbaceous Weed Control HU‐Mechanical and Chemical Acre 95 PR 100
316 EQIP Animal Mortality Facility Composter with Storage, Finisher Lbs/Day 360 PR 100
316 EQIP Animal Mortality Facility HU‐Composter with Storage, Finisher Lbs/Day 430 PR 100
316 EQIP Animal Mortality Facility Composter with Storage, Nursery Lbs/Day 125 PR 100
316 EQIP Animal Mortality Facility HU‐Composter with Storage, Nursery Lbs/Day 150 PR 100
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316 EQIP Animal Mortality Facility Composter with Storage, Poultry Lbs/Day 85 PR 100
316 EQIP Animal Mortality Facility HU‐Composter with Storage, Poultry Lbs/Day 100 PR 100
316 EQIP Animal Mortality Facility Composter with Storage, Sow Lbs/Day 465 PR 100
316 EQIP Animal Mortality Facility HU‐Composter with Storage, Sow Lbs/Day 560 PR 100
316 EQIP Animal Mortality Facility Composter with Storage, Turkey Lbs/Day 175 PR 100
316 EQIP Animal Mortality Facility HU‐Composter with Storage, Turkey Lbs/Day 210 PR 100
316 EQIP Animal Mortality Facility Freezer (Eastern shore only) CuFt 60 PR 100
316 EQIP Animal Mortality Facility HU‐Freezer (Eastern shore only) CuFt 70 PR 100
316 EQIP Animal Mortality Facility Incineration > 600 lbs. Capacity Each 12000 PR 100
316 EQIP Animal Mortality Facility HU‐Incineration > 600 lbs. Capacity Each 14400 PR 100
316 EQIP Animal Mortality Facility Incineration 400 ‐ 600 lbs. Capacity Each 10600 PR 100
316 EQIP Animal Mortality Facility HU‐Incineration 400 ‐ 600 lbs. Capacity Each 12700 PR 100
316 EQIP Animal Mortality Facility Incineration, < 400 lbs. Capacity Each 9300 PR 100
316 EQIP Animal Mortality Facility HU‐Incineration, < 400 lbs. Capacity Each 11100 PR 100
316 EQIP Animal Mortality Facility Large Rotary Drum Greater than 523lbs. of Daily Mortality Each 39600 PR 100
316 EQIP Animal Mortality Facility HU‐Large Rotary Drum Greater than 523lbs. of Daily Mortality Each 47500 PR 100
316 EQIP Animal Mortality Facility Large Rotary Drum Greater than 523lbs. of Daily Mortality with composter Each 42800 PR 100
316 EQIP Animal Mortality Facility HU‐Large Rotary Drum Greater than 523lbs. of Daily Mortality with composter Each 51300 PR 100
316 EQIP Animal Mortality Facility Small Rotary Drum 270lbs. to 523lbs. of Daily Mortality Each 29000 PR 100
316 EQIP Animal Mortality Facility HU‐Small Rotary Drum 270lbs. to 523lbs. of Daily Mortality Each 35000 PR 100
316 EQIP Animal Mortality Facility Small Rotary Drum 270lbs. to 523lbs. of Daily Mortality with composter Each 30000 PR 100
316 EQIP Animal Mortality Facility HU‐Small Rotary Drum 270lbs. to 523lbs. of Daily Mortality with composter Each 36100 PR 100
316 EQIP Animal Mortality Facility Static Pile, Concrete Pad SqFt 3.7 PR 100
316 EQIP Animal Mortality Facility HU‐Static Pile, Concrete Pad SqFt 4.5 PR 100
317 EQIP Composting Facility 500 SF or Greater, Concretefloor with Concrete Bin Wall SqFt 8.85 PR 100
317 EQIP Composting Facility HU‐500 SF or Greater, Concretefloor with Concrete Bin Wall SqFt 10.6 PR 100
317 EQIP Composting Facility Greater Than or Equal to 500 SF Concrete Floor and Wood Bin Walls SqFt 5.6 PR 100
317 EQIP Composting Facility HU‐Greater Than or Equal to 500 SF Concrete Floor and Wood Bin Walls SqFt 6.7 PR 100
317 EQIP Composting Facility Less than 500 SF Concrete floor with Wood or Concrete walls SqFt 11 PR 100
317 EQIP Composting Facility HU‐Less than 500 SF Concrete floor with Wood or Concrete walls SqFt 13 PR 100
317 EQIP Composting Facility Windrow, compacted earth floor SqFt 0.23 PR 100
317 EQIP Composting Facility HU‐Windrow, compacted earth floor SqFt 0.27 PR 100
317 EQIP Composting Facility Windrow, concrete floor SqFt 3.5 PR 100
317 EQIP Composting Facility HU‐Windrow, concrete floor SqFt 4.15 PR 100
324 EQIP Deep Tillage Deep Tillage less than 36 inches (site prep for tree planting only in open fields with compaction) Acre 25 PR 100
324 EQIP Deep Tillage HU‐Deep Tillage less than 36 inches (site prep for tree planting only in open fields with compaction) Acre 30 PR 100
325 EQIP High Tunnel System Contiguous US (Quonset style rounded roof) SqFt 2.9 PR 100
325 EQIP High Tunnel System HU‐Contiguous US (Quonset style rounded roof) SqFt 3.5 PR 100
325 EQIP High Tunnel System Contiguous US Snow (Gothic style peaked roof) SqFt 3.8 PR 100
325 EQIP High Tunnel System HU‐Contiguous US Snow (Gothic style peaked roof) SqFt 4.55 PR 100
327 EQIP Conservation Cover Introduced Species Acre 145 PR 100
327 EQIP Conservation Cover HU‐Introduced Species Acre 175 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
327 EQIP Conservation Cover Native Grasses and Forbs Acre 425 PR 100
327 EQIP Conservation Cover HU‐Native Grasses and Forbs Acre 510 PR 100
327 EQIP Conservation Cover Native Shrubs, NWSGs and Forbs (can include pollinator habitat species) Acre 400 PR 100
327 EQIP Conservation Cover HU‐Native Shrubs, NWSGs and Forbs (can include pollinator habitat species) Acre 485 PR 100
327 EQIP Conservation Cover Native Species Acre 230 PR 100
327 EQIP Conservation Cover HU‐Native Species Acre 280 PR 100
328 EQIP Conservation Crop Rotation Continuous Live Roots Acre 45 PR 100
328 EQIP Conservation Crop Rotation HU‐Continuous Live Roots Acre 55 PR 100
328 EQIP Conservation Crop Rotation Improve rotation diversity (new scenario) Acre 12 PR 100
328 EQIP Conservation Crop Rotation HU‐Improve rotation diversity (new scenario) Acre 15 PR 100
328 EQIP Conservation Crop Rotation Organic specialty crops Each 1230 PR 100
328 EQIP Conservation Crop Rotation HU‐Organic specialty crops Each 1475 PR 100
329 EQIP Residue and Tillage Management, No‐Till No‐Till/Strip‐Till Acre 15 PR 100
329 EQIP Residue and Tillage Management, No‐Till HU‐No‐Till/Strip‐Till Acre 18 PR 100
330 EQIP Contour Farming Contour Farming Acre 6.7 PR 100
330 EQIP Contour Farming HU‐Contour Farming Acre 8 PR 100
332 EQIP Contour Buffer Strips 332‐Organic Seed, with forgone income Acre 295 PR 100
332 EQIP Contour Buffer Strips HU‐332‐Organic Seed, with forgone income Acre 310 PR 100
332 EQIP Contour Buffer Strips Introduced grass strip Acre 275 PR 100
332 EQIP Contour Buffer Strips HU‐Introduced grass strip Acre 290 PR 100
332 EQIP Contour Buffer Strips Native grass buffer strip Acre 305 PR 100
332 EQIP Contour Buffer Strips HU‐Native grass buffer strip Acre 320 PR 100
332 EQIP Contour Buffer Strips Pollinator habitat strip Acre 425 PR 100
332 EQIP Contour Buffer Strips HU‐Pollinator habitat strip Acre 470 PR 100
338 EQIP Prescribed Burning Native Grass Burn Acre 55 PR 100
338 EQIP Prescribed Burning HU‐Native Grass Burn Acre 66 PR 100
338 EQIP Prescribed Burning Site Preparation Acre 45 PR 100
338 EQIP Prescribed Burning HU‐Site Preparation Acre 55 PR 100
338 EQIP Prescribed Burning Understory Burn Acre 45 PR 100
338 EQIP Prescribed Burning HU‐Understory Burn Acre 55 PR 100
340 EQIP Cover Crop Organic Weed Control Cover Crop Acre 105 PR 100
340 EQIP Cover Crop HU‐Organic Weed Control Cover Crop Acre 130 PR 100
340 EQIP Cover Crop Soil Health Cover (min. of 3 species per the 3 functional groups) Acre 85 PR 100
340 EQIP Cover Crop HU‐Soil Health Cover (min. of 3 species per the 3 functional groups) Acre 100 PR 100
340 EQIP Cover Crop Soil Protection N Scavenging Cover Acre 55 PR 100
340 EQIP Cover Crop HU‐Soil Protection N Scavenging Cover Acre 70 PR 100
340 EQIP Cover Crop Nitrogen Fixing Cover Acre 65 PR 100
340 EQIP Cover Crop HU‐Nitrogen Fixing Cover Acre 80 PR 100
342 EQIP Critical Area Planting Bermudagrass (new scenario) Acre 325 PR 100
342 EQIP Critical Area Planting HU‐Bermudagrass (new scenario) Acre 390 PR 100
342 EQIP Critical Area Planting Grass/legume mix‐heavy grading (dozer work) Acre 1265 PR 100
342 EQIP Critical Area Planting HU‐Grass/legume mix‐heavy grading (dozer work) Acre 1520 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
342 EQIP Critical Area Planting Grass/legume mix‐moderate grading (dozer work) Acre 845 PR 100
342 EQIP Critical Area Planting HU‐Grass/legume mix‐moderate grading (dozer work) Acre 1000 PR 100
342 EQIP Critical Area Planting Grass/legume mix‐normal tillage (farm equipment) Acre 370 PR 100
342 EQIP Critical Area Planting HU‐Grass/legume mix‐normal tillage (farm equipment) Acre 440 PR 100
342 EQIP Critical Area Planting Native seeding ‐ normal tillage (farm equipment) Acre 330 PR 100
342 EQIP Critical Area Planting HU‐Native seeding ‐ normal tillage (farm equipment) Acre 400 PR 100
342 EQIP Critical Area Planting Native seeding‐heavy grading (dozer work) Acre 1230 PR 100
342 EQIP Critical Area Planting HU‐Native seeding‐heavy grading (dozer work) Acre 1475 PR 100
342 EQIP Critical Area Planting Native seeding‐moderate grading (dozer work) Acre 810 PR 100
342 EQIP Critical Area Planting HU‐Native seeding‐moderate grading (dozer work) Acre 970 PR 100
345 EQIP Residue and Tillage Management, Reduced Till Mulch Till‐Basic Acre 10 PR 100
345 EQIP Residue and Tillage Management, Reduced Till HU‐Mulch Till‐Basic Acre 13 PR 100
350 EQIP Sediment Basin Excavated Basin CuYd 1.9 PR 100
350 EQIP Sediment Basin HU‐Excavated Basin CuYd 2.25 PR 100
350 EQIP Sediment Basin Embankment earthen basin with no pipe CuYd 1.9 PR 100
350 EQIP Sediment Basin HU‐Embankment earthen basin with no pipe CuYd 2.25 PR 100
350 EQIP Sediment Basin Embankment earthen basin with pipe CuYd 4 PR 100
350 EQIP Sediment Basin HU‐Embankment earthen basin with pipe CuYd 4.85 PR 100
351 EQIP Well Decommissioning Drilled well Each 980 PR 100
351 EQIP Well Decommissioning HU‐Drilled well Each 1220 PR 100
351 EQIP Well Decommissioning Shallow Well greater than 20ft deep Foot 40 PR 100
351 EQIP Well Decommissioning HU‐Shallow Well greater than 20ft deep Foot 51 PR 100
351 EQIP Well Decommissioning Shallow Well less than 20ft deep Foot 53 PR 100
351 EQIP Well Decommissioning HU‐Shallow Well less than 20ft deep Foot 62 PR 100
356 EQIP Dike Material haul > 1 mile CuYd 5.2 PR 100
356 EQIP Dike HU‐ Material haul > 1 mile CuYd 6.2 PR 100
356 EQIP Dike Material haul  < 1 mile CuYd 4.7 PR 100
356 EQIP Dike HU‐Material haul  < 1 mile CuYd 5.6 PR 100
359 EQIP Waste Treatment Lagoon Waste Treatment Lagoon CuYd 0.16 PR 100
359 EQIP Waste Treatment Lagoon HU‐Waste Treatment Lagoon CuYd 0.2 PR 100
360 EQIP Waste Facility Closure Demolition of Concrete Waste Storage Structure CuYd 1.9 PR 100
360 EQIP Waste Facility Closure HU‐Demolition of Concrete Waste Storage Structure CuYd 2.3 PR 100
360 EQIP Waste Facility Closure Liquid Waste Impoundment Conversion to Fresh Water Storage with 0% Liquids and 100% Solids CuYd 0.26 PR 100
360 EQIP Waste Facility Closure HU‐Liquid Waste Impoundment Conversion to Fresh Water Storage with 0% Liquids and 100% Solids CuYd 0.31 PR 100
362 EQIP Diversion Diversion Ft 1.8 PR 100
362 EQIP Diversion HU‐Diversion Ft 2.1 PR 100
366 EQIP Anaerobic Digester Covered Lagoon/Holding Pond AU 80 PR 100
366 EQIP Anaerobic Digester HU‐Covered Lagoon/Holding Pond AU 100 PR 100
366 EQIP Anaerobic Digester Large Complete Mix >2,500 AU AU 350 PR 100
366 EQIP Anaerobic Digester HU‐Large Complete Mix >2,500 AU AU 420 PR 100
366 EQIP Anaerobic Digester Large Plug Flow >2000 AU AU 255 PR 100
366 EQIP Anaerobic Digester HU‐Large Plug Flow >2000 AU AU 310 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
366 EQIP Anaerobic Digester Medium Complete Mix 1000‐2500 AU AU 520 PR 100
366 EQIP Anaerobic Digester HU‐Medium Complete Mix 1000‐2500 AU AU 620 PR 100
366 EQIP Anaerobic Digester Medium Plug Flow 1000‐2000 AU AU 380 PR 100
366 EQIP Anaerobic Digester HU‐Medium Plug Flow 1000‐2000 AU AU 460 PR 100
366 EQIP Anaerobic Digester Small Complete Mix <1000 AU AU 540 PR 100
366 EQIP Anaerobic Digester HU‐Small Complete Mix <1000 AU AU 650 PR 100
366 EQIP Anaerobic Digester Small Plug Flow <1000 AU AU 540 PR 100
366 EQIP Anaerobic Digester HU‐Small Plug Flow <1000 AU AU 640 PR 100
367 EQIP Roofs and Covers Post Frame Roof, 30‐60ft wide SqFt 6.4 PR 100
367 EQIP Roofs and Covers HU‐Post Frame Roof, 30‐60ft wide SqFt 7.7 PR 100
367 EQIP Roofs and Covers Post Frame Roof, Bedrock Foundation SqFt 7.45 PR 100
367 EQIP Roofs and Covers HU‐Post Frame Roof, Bedrock Foundation SqFt 8.95 PR 100
367 EQIP Roofs and Covers Post Frame Roof, less than 30ft wide SqFt 6.95 PR 100
367 EQIP Roofs and Covers HU‐Post Frame Roof, less than 30ft wide SqFt 8.35 PR 100
367 EQIP Roofs and Covers Steel Frame and Roof SqFt 5.4 PR 100
367 EQIP Roofs and Covers HU‐Steel Frame and Roof SqFt 6.45 PR 100
378 EQIP Pond Embankment Pond with Drop Inlet Pipe CuYd 2.5 PR 100
378 EQIP Pond HU‐Embankment Pond with Drop Inlet Pipe CuYd 3 PR 100
378 EQIP Pond Embankment Pond with Hood Inlet Pipe CuYd 2.2 PR 100
378 EQIP Pond HU‐Embankment Pond with Hood Inlet Pipe CuYd 2.65 PR 100
380 EQIP Windbreak/Shelterbelt Establishment 2‐row windbreak, trees, machine planted, no tubes Ft 0.5 PR 100
380 EQIP Windbreak/Shelterbelt Establishment HU‐2‐row windbreak, trees, machine planted, no tubes Ft 0.6 PR 100
380 EQIP Windbreak/Shelterbelt Establishment 2‐row windbreak, trees, machine planted, with tubes Ft 1.2 PR 100
380 EQIP Windbreak/Shelterbelt Establishment HU‐2‐row windbreak, trees, machine planted, with tubes Ft 1.4 PR 100
380 EQIP Windbreak/Shelterbelt Establishment 3  or more tree rows machine planted windbreak, no tubes Ft 0.5 PR 100
380 EQIP Windbreak/Shelterbelt Establishment HU‐3  or more tree rows machine planted windbreak, no tubes Ft 0.55 PR 100
380 EQIP Windbreak/Shelterbelt Establishment 3 or more row windbreak, trees, machine planted, with tubes Ft 1.35 PR 100
380 EQIP Windbreak/Shelterbelt Establishment HU‐3 or more row windbreak, trees, machine planted, with tubes Ft 1.6 PR 100
381 EQIP Silvopasture Establishment Commercial pine thinning, establish introduced grasses Acre 380 PR 100
381 EQIP Silvopasture Establishment HU‐Commercial pine thinning, establish introduced grasses Acre 460 PR 100
381 EQIP Silvopasture Establishment Commercial pine thinning, establish native grasses Acre 510 PR 100
381 EQIP Silvopasture Establishment HU‐Commercial pine thinning, establish native grasses Acre 610 PR 100
381 EQIP Silvopasture Establishment Establish conifer trees in an existing hay field or pasture with adequate forage Acre 55 PR 100
381 EQIP Silvopasture Establishment HU‐Establish conifer trees in an existing hay field or pasture with adequate forage Acre 65 PR 100
381 EQIP Silvopasture Establishment Establish conifer trees, introduced grasses and legumes in an open field (formerly cropped field) Acre 365 PR 100
381 EQIP Silvopasture Establishment HU‐Establish conifer trees, introduced grasses and legumes in an open field (formerly cropped field) Acre 440 PR 100
381 EQIP Silvopasture Establishment Establish hardwood trees in an existing hay field or pasture with adequate forage Acre 335 PR 100
381 EQIP Silvopasture Establishment HU‐Establish hardwood trees in an existing hay field or pasture with adequate forage Acre 400 PR 100
382 EQIP Fence Interior Ft 1.55 PR 100
382 EQIP Fence HU‐Interior Ft 1.85 PR 100
382 EQIP Fence Exclusion, electric Ft 1.9 PR 100
382 EQIP Fence HU‐Exclusion, electric Ft 2.3 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
382 EQIP Fence Exclusion, barbed wire Ft 2 PR 100
382 EQIP Fence HU‐Exclusion, barbed wire Ft 2.4 PR 100
382 EQIP Fence Woven wire Ft 2.4 PR 100
382 EQIP Fence HU‐Woven wire Ft 2.9 PR 100
382 EQIP Fence Confinement Ft 4.2 PR 100
382 EQIP Fence HU‐Confinement Ft 5.1 PR 100
382 EQIP Fence Safety Ft 5 PR 100
382 EQIP Fence HU‐Safety Ft 6 PR 100
386 EQIP Field Border Field Border, introduced species, forgone income included Acre 340 PR 100
386 EQIP Field Border HU‐Field Border, introduced species, forgone income included Acre 355 PR 100
386 EQIP Field Border Field Border, native species, forgone income included Acre 445 PR 100
386 EQIP Field Border HU‐Field Border, native species, forgone income included Acre 485 PR 100
386 EQIP Field Border Field Border, pollinator species, forgone income included Acre 475 PR 100
386 EQIP Field Border HU‐Field Border, pollinator species, forgone income included Acre 520 PR 100
390 EQIP Riparian Herbaceous Cover Cool Season Grasses with Forbs Acre 190 PR 100
390 EQIP Riparian Herbaceous Cover HU‐Cool Season Grasses with Forbs Acre 230 PR 100
390 EQIP Riparian Herbaceous Cover Pollinator Habitat Acre 335 PR 100
390 EQIP Riparian Herbaceous Cover HU‐Pollinator Habitat Acre 360 PR 100
390 EQIP Riparian Herbaceous Cover Warm Season Grass with Forbs Acre 240 PR 100
390 EQIP Riparian Herbaceous Cover HU‐Warm Season Grass with Forbs Acre 290 PR 100

391 EQIP Riparian Forest Buffer
Bare Root Hardwoods with tubes, 300 trees per acre (may include up to 50% conifers or shrubs and up 

to 200 tree shelters) Acre 1340 PR 100

391 EQIP Riparian Forest Buffer
HU‐Bare Root Hardwoods with tubes, 300 trees per acre (may include up to 50% conifers or shrubs and 

up to 200 tree shelters) Acre 1550 PR 100
391 EQIP Riparian Forest Buffer Natural regeneration with some limited tree planting (new scenario: 25 four to five ft. "whips") Acre 410 PR 100
391 EQIP Riparian Forest Buffer HU‐Natural regeneration with some limited tree planting (new scenario: 25 four to five ft. "whips") Acre 490 PR 100
391 EQIP Riparian Forest Buffer Riparian Forest Buffer, FI Unplanted (new scenario for natural sucession) Acre 245 PR 100
391 EQIP Riparian Forest Buffer HU‐Riparian Forest Buffer, FI Unplanted (new scenario for natural sucession) Acre 250 PR 100
393 EQIP Filter Strip Filter Strip, Introduced Species w/ Land Shaping: Forgone Income Included Acre 510 PR 100
393 EQIP Filter Strip HU‐Filter Strip, Introduced Species w/ Land Shaping: Forgone Income Included Acre 560 PR 100
393 EQIP Filter Strip Filter Strip, Introduced species: Forgone Income Included Acre 370 PR 100
393 EQIP Filter Strip HU‐Filter Strip, Introduced species: Forgone Income Included Acre 400 PR 100
393 EQIP Filter Strip Filter Strip, Native Species w/ Land Shaping: Forgone Income Included Acre 490 PR 100
393 EQIP Filter Strip HU‐Filter Strip, Native Species w/ Land Shaping: Forgone Income Included Acre 540 PR 100
393 EQIP Filter Strip Filter Strip, Native species: Forgone Income Included Acre 350 PR 100
393 EQIP Filter Strip HU‐Filter Strip, Native species: Forgone Income Included Acre 370 PR 100
394 EQIP Firebreak Constructed ‐ Medium equipment, flat‐medium slopes (< 15% slopes) Ft 0.37 PR 100
394 EQIP Firebreak HU‐Constructed ‐ Medium equipment, flat‐medium slopes (< 15% slopes) Ft 0.44 PR 100
394 EQIP Firebreak Constructed ‐ Medium equipment, steep slopes (≥ 15% slopes) Ft 1.05 PR 100
394 EQIP Firebreak HU‐Constructed ‐ Medium equipment, steep slopes (≥ 15% slopes) Ft 1.25 PR 100
394 EQIP Firebreak FireBreak‐Disked Ft 0.07 PR 100
394 EQIP Firebreak HU‐FireBreak‐Disked Ft 0.09 PR 100
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394 EQIP Firebreak FireBreak‐Dozer‐Fire Plow Ft 0.21 PR 100
394 EQIP Firebreak HU‐FireBreak‐Dozer‐Fire Plow Ft 0.25 PR 100
394 EQIP Firebreak Vegetated Firebreak Ft 0.12 PR 100
394 EQIP Firebreak HU‐Vegetated Firebreak Ft 0.15 PR 100
395 EQIP Stream Habitat Improvement and Management Instream rock placement Acre 12000 PR 100
395 EQIP Stream Habitat Improvement and Management HU‐Instream rock placement Acre 14400 PR 100
395 EQIP Stream Habitat Improvement and Management Instream wood placement Acre 12000 PR 100
395 EQIP Stream Habitat Improvement and Management HU‐Instream wood placement Acre 14400 PR 100
395 EQIP Stream Habitat Improvement and Management Riparian Zone Improvement‐Forested (new scenario) Acre 6900 PR 100
395 EQIP Stream Habitat Improvement and Management HU‐Riparian Zone Improvement‐Forested  (new scenario) Acre 8300 PR 100
395 EQIP Stream Habitat Improvement and Management Rock and wood structures Acre 22000 PR 100
395 EQIP Stream Habitat Improvement and Management HU‐Rock and wood structures Acre 26760 PR 100
396 EQIP Aquatic Organism Passage Blockage Removal CuYd 90 PR 100
396 EQIP Aquatic Organism Passage HU‐Blockage Removal CuYd 105 PR 100
396 EQIP Aquatic Organism Passage Bridge, CIP Abutment (new scenario) Ft 1700 PR 100
396 EQIP Aquatic Organism Passage HU‐Bridge, CIP Abutment (new scenario) Ft 2040 PR 100
396 EQIP Aquatic Organism Passage Bridge, Precast Abutment (new scenario) Ft 1430 PR 100
396 EQIP Aquatic Organism Passage HU‐Bridge, Precast Abutment (new scenario) Ft 1720 PR 100
396 EQIP Aquatic Organism Passage Bridge, Prefabricated (new scenario) Ft 1640 PR 100
396 EQIP Aquatic Organism Passage HU‐Bridge, Prefabricated (new scenario) Ft 1970 PR 100
396 EQIP Aquatic Organism Passage CMP Culvert (new scenario) Ft 590 PR 100
396 EQIP Aquatic Organism Passage HU‐CMP Culvert (new scenario) Ft 710 PR 100
396 EQIP Aquatic Organism Passage Concrete Box Culvert Ft 1500 PR 100
396 EQIP Aquatic Organism Passage HU‐Concrete Box Culvert Ft 1800 PR 100
396 EQIP Aquatic Organism Passage Concrete Dam Removal (new scenario) CuYd 360 PR 100
396 EQIP Aquatic Organism Passage HU‐Concrete Dam Removal (new scenario) CuYd 430 PR 100
396 EQIP Aquatic Organism Passage Concrete Ladder (new scenario) Ft 10100 PR 100
396 EQIP Aquatic Organism Passage HU‐Concrete Ladder (new scenario) Ft 12100 PR 100
396 EQIP Aquatic Organism Passage Earthen Dam Removal (new scenario) CuYd 110 PR 100
396 EQIP Aquatic Organism Passage HU‐Earthen Dam Removal (new scenario) CuYd 135 PR 100
396 EQIP Aquatic Organism Passage Low Water Crossing (new scenario) CuYd 195 PR 100
396 EQIP Aquatic Organism Passage HU‐Low Water Crossing (new scenario) CuYd 235 PR 100
396 EQIP Aquatic Organism Passage Step Pool Weir (new scenario) CuYd 90 PR 100
396 EQIP Aquatic Organism Passage HU‐Step Pool Weir (new scenario) CuYd 105 PR 100
396 EQIP Aquatic Organism Passage Stream Simulation Culvert with Headwall (new scenario) Ft 1715 PR 100
396 EQIP Aquatic Organism Passage HU‐Stream Simulation Culvert with Headwall (new scenario) Ft 2060 PR 100
396 EQIP Aquatic Organism Passage Stream Simulation Culvert without Headwall (new scenario) Ft 1020 PR 100
396 EQIP Aquatic Organism Passage HU‐Stream Simulation Culvert without Headwall (new scenario) Ft 1230 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control Oyster bag gear cycling (labor only; no surplus gear) Each 26 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control HU‐Oyster bag gear cycling (labor only; no surplus gear) Each 32 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control Oyster cage,sm., gear cycling (labor only; no surplus gear) Each 46 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control HU‐Oyster cage,sm., gear cycling (labor only; no surplus gear) Each 55 PR 100
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400 EQIP Bivalve Aquaculture Gear and Biofouling Control Oyster cage, med., gear cycling (labor only; no surplus gear) Each 90 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control HU‐Oyster cage, med., gear cycling (labor only; no surplus gear) Each 110 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control Oyster cage, lrg., gear cycling (labor only; no surplus gear) Each 135 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control HU‐Oyster cage, lrg., gear cycling (labor only; no surplus gear) Each 165 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control Clam net gear cycling (labor only; no surplus gear) Each 60 PR 100
400 EQIP Bivalve Aquaculture Gear and Biofouling Control HU‐Clam net gear cycling (labor only; no surplus gear) Each 75 PR 100
410 EQIP Grade Stabilization Structure Check Dams Ton 50 PR 100
410 EQIP Grade Stabilization Structure HU‐Check Dams Ton 60 PR 100
410 EQIP Grade Stabilization Structure Chute Structure Ton 40 PR 100
410 EQIP Grade Stabilization Structure HU‐Chute Structure Ton 50 PR 100
410 EQIP Grade Stabilization Structure Embankment, Pipe <= 6" CuYd 3.8 PR 100
410 EQIP Grade Stabilization Structure HU‐Embankment, Pipe <= 6" CuYd 4.55 PR 100
410 EQIP Grade Stabilization Structure Embankment, Pipe >12" CuYd 5.7 PR 100
410 EQIP Grade Stabilization Structure HU‐Embankment, Pipe >12" CuYd 6.85 PR 100
410 EQIP Grade Stabilization Structure Embankment, Pipe 8"‐12" CuYd 4.5 PR 100
410 EQIP Grade Stabilization Structure HU‐Embankment, Pipe 8"‐12" CuYd 5.4 PR 100
410 EQIP Grade Stabilization Structure Embankment,Soil Treatment CuYd 7 PR 100
410 EQIP Grade Stabilization Structure HU‐Embankment,Soil Treatment CuYd 8.45 PR 100
410 EQIP Grade Stabilization Structure Log Drop Structures Each 3950 PR 100
410 EQIP Grade Stabilization Structure HU‐Log Drop Structures Each 4700 PR 100
410 EQIP Grade Stabilization Structure Pipe Drop, Plastic SqFt 19.5 PR 100
410 EQIP Grade Stabilization Structure HU‐Pipe Drop, Plastic SqFt 23.4 PR 100
410 EQIP Grade Stabilization Structure Pipe Drop, Steel SqFt 11 PR 100
410 EQIP Grade Stabilization Structure HU‐Pipe Drop, Steel SqFt 13.2 PR 100
410 EQIP Grade Stabilization Structure Pipe Inlet Ft 32 PR 100
410 EQIP Grade Stabilization Structure HU‐Pipe Inlet Ft 39 PR 100
410 EQIP Grade Stabilization Structure Rock Drop Structures SqFt 105 PR 100
410 EQIP Grade Stabilization Structure HU‐Rock Drop Structures SqFt 130 PR 100
410 EQIP Grade Stabilization Structure Weir Drop Structures SqFt 70 PR 100
410 EQIP Grade Stabilization Structure HU‐Weir Drop Structures SqFt 80 PR 100
412 EQIP Grassed Waterway GWW < 1000ft long SqFt 0.04 PR 100
412 EQIP Grassed Waterway HU‐GWW < 1000ft long SqFt 0.05 PR 100
412 EQIP Grassed Waterway GWW > 1,000ft long Acre 1480 PR 100
412 EQIP Grassed Waterway HU‐GWW > 1,000ft long Acre 1775 PR 100
422 EQIP Hedgerow Planting Wildlife cool season grass and trees, hand plant tree, machine plant grass SqFt 0.02 PR 100
422 EQIP Hedgerow Planting HU‐Wildlife cool season grass and trees, hand plant tree, machine plant grass SqFt 0.03 PR 100
422 EQIP Hedgerow Planting Wildlife, NWSGs and trees, hand plant trees, machine plant grass SqFt 0.02 PR 100
422 EQIP Hedgerow Planting HU‐Wildlife, NWSGs and trees, hand plant trees, machine plant grass SqFt 0.03 PR 100
430 EQIP Irrigation Pipeline Buried Pipe Greater Than 2 Inch Diameter and Less Than 6 Inch Diameter Ft 4.35 PR 100
430 EQIP Irrigation Pipeline HU‐Buried Pipe Greater Than 2 Inch Diameter and Less Than 6 Inch Diameter Ft 5.2 PR 100
430 EQIP Irrigation Pipeline Buried Pipe Greater Than or Equal to 6 Inch Diameter Ft 6.8 PR 100
430 EQIP Irrigation Pipeline HU‐Buried Pipe Greater Than or Equal to 6 Inch Diameter Ft 8.1 PR 100
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430 EQIP Irrigation Pipeline Buried Pipe Less Than or Equal to 2 Inch Diameter Ft 2.1 PR 100
430 EQIP Irrigation Pipeline HU‐Buried Pipe Less Than or Equal to 2 Inch Diameter Ft 2.54 PR 100
430 EQIP Irrigation Pipeline Surface Aluminum ‐ Aluminum Irrigation Pipe Ft 5.2 PR 100
430 EQIP Irrigation Pipeline HU‐Surface Aluminum ‐ Aluminum Irrigation Pipe Ft 6.2 PR 100
430 EQIP Irrigation Pipeline Surface HDPE Ft 1.1 PR 100
430 EQIP Irrigation Pipeline HU‐Surface HDPE Ft 1.3 PR 100
430 EQIP Irrigation Pipeline Surface Steel ‐ Iron Pipe Size Ft 5.4 PR 100
430 EQIP Irrigation Pipeline HU‐Surface Steel ‐ Iron Pipe Size Ft 6.5 PR 100
441 EQIP Irrigation System, Microirrigation Hoop House Surface Microirrigation SqFt 0.28 PR 100
441 EQIP Irrigation System, Microirrigation HU‐Hoop House Surface Microirrigation SqFt 0.33 PR 100
441 EQIP Irrigation System, Microirrigation SDI (Subsurface Drip Irrigation) Acre 1480 PR 100
441 EQIP Irrigation System, Microirrigation HU‐SDI (Subsurface Drip Irrigation) Acre 1780 PR 100
449 EQIP Irrigation Water Management Basic IWM ≤ 30 acres Acre 16 PR 100
449 EQIP Irrigation Water Management HU‐Basic IWM ≤ 30 acres Acre 20 PR 100
449 EQIP Irrigation Water Management Basic IWM > 30 acres Acre 7.4 PR 100
449 EQIP Irrigation Water Management HU‐Basic IWM > 30 acres Acre 8.85 PR 100
468 EQIP Lined Waterway or Outlet Rock Lined, 12 inch SqFt 2.75 PR 100
468 EQIP Lined Waterway or Outlet HU‐Rock Lined, 12 inch SqFt 3.3 PR 100
472 EQIP Access Control Animal exclusion from other sensitive areas such as wetlands and sinkholes Acre 14 PR 100
472 EQIP Access Control HU‐Animal exclusion from other sensitive areas such as wetlands and sinkholes Acre 16.25 PR 100
472 EQIP Access Control Animal exclusion from riparian zone Acre 23 PR 100
472 EQIP Access Control HU‐Animal exclusion from riparian zone Acre 25 PR 100
472 EQIP Access Control Animal exclusion from woodland areas Acre 2.65 PR 100
472 EQIP Access Control HU‐Animal exclusion from woodland areas Acre 2.85 PR 100
484 EQIP Mulching Erosion Control Blanket SqFt 0.15 PR 100
484 EQIP Mulching HU‐Erosion Control Blanket SqFt 0.18 PR 100
484 EQIP Mulching Natural Material ‐ Full Coverage Acre 390 PR 100
484 EQIP Mulching HU‐Natural Material ‐ Full Coverage Acre 470 PR 100
484 EQIP Mulching Synthetic Material SqFt 0.19 PR 100
484 EQIP Mulching HU‐Synthetic Material SqFt 0.23 PR 100
490 EQIP Tree/Shrub Site Preparation Furrow or Scalp and spray (non‐forest sites only) Acre 90 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Furrow or Scalp and spray (non‐forest sites only) Acre 105 PR 100
490 EQIP Tree/Shrub Site Preparation Ground Applied Herbicide, Forestland Acre 150 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Ground Applied Herbicide, Forestland Acre 180 PR 100
490 EQIP Tree/Shrub Site Preparation Hand Applied Herbicide, Forestland Acre 170 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Hand Applied Herbicide, Forestland Acre 210 PR 100
490 EQIP Tree/Shrub Site Preparation Hand Scalp. 3 foot circles Acre 205 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Hand Scalp. 3 foot circles Acre 245 PR 100
490 EQIP Tree/Shrub Site Preparation Mow and Disk, NonForest Acre 70 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Mow and Disk, NonForest Acre 80 PR 100
490 EQIP Tree/Shrub Site Preparation Mow and Spray, NonForest Acre 70 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Mow and Spray, NonForest Acre 85 PR 100
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490 EQIP Tree/Shrub Site Preparation Rollerchop, Forest Acre 105 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Rollerchop, Forest Acre 125 PR 100
490 EQIP Tree/Shrub Site Preparation Shear and Pile, Forest, Dozer Acre 120 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Shear and Pile, Forest, Dozer Acre 150 PR 100
490 EQIP Tree/Shrub Site Preparation Spray, Furrow or Scalp and Spray (non‐forest sites only) Acre 105 PR 100
490 EQIP Tree/Shrub Site Preparation HU‐Spray, Furrow or Scalp and Spray (non‐forest sites only) Acre 125 PR 100
512 EQIP Forage and Biomass Planting Annuals in conversion to desireable cool season grass‐legume mix Acre 400 PR 100
512 EQIP Forage and Biomass Planting HU‐Annuals in conversion to desireable cool season grass‐legume mix Acre 480 PR 100
512 EQIP Forage and Biomass Planting Annuals in conversion to NWSG Mix Acre 395 PR 100
512 EQIP Forage and Biomass Planting HU‐Annuals in conversion to NWSG Mix Acre 470 PR 100
512 EQIP Forage and Biomass Planting Chemical free fescue conversion to cool season grass and legume mixture (new scenario) Acre 240 PR 100
512 EQIP Forage and Biomass Planting HU‐Chemical free fescue conversion to cool season grass and legume mixture (new scenario) Acre 285 PR 100
512 EQIP Forage and Biomass Planting Cool season grass and legume forage Acre 340 PR 100
512 EQIP Forage and Biomass Planting HU‐Cool season grass and legume forage Acre 405 PR 100
512 EQIP Forage and Biomass Planting Endophyte infect fescue conversion to native warm season grass mixture (new scenario) Acre 340 PR 100
512 EQIP Forage and Biomass Planting HU‐Endophyte infect fescue conversion to native warm season grass mixture (new scenario) Acre 390 PR 100
512 EQIP Forage and Biomass Planting Endophyte‐infected fescue conversion to cool season grass and legume mixture (new scenario) Acre 165 PR 100
512 EQIP Forage and Biomass Planting HU‐Endophyte‐infected fescue conversion to cool season grass and legume mixture (new scenario) Acre 195 PR 100
512 EQIP Forage and Biomass Planting Frost‐Seeding Legumes Acre 70 PR 100
512 EQIP Forage and Biomass Planting HU‐Frost‐Seeding Legumes Acre 85 PR 100
512 EQIP Forage and Biomass Planting Frost‐Seeding Legumes‐No Fertilizer Acre 50 PR 100
512 EQIP Forage and Biomass Planting HU‐Frost‐Seeding Legumes‐No Fertilizer Acre 60 PR 100
512 EQIP Forage and Biomass Planting Native warm season grass Acre 220 PR 100
512 EQIP Forage and Biomass Planting HU‐Native warm season grass Acre 240 PR 100
512 EQIP Forage and Biomass Planting Native warm season grass mix Acre 320 PR 100
512 EQIP Forage and Biomass Planting HU‐Native warm season grass mix Acre 365 PR 100
512 EQIP Forage and Biomass Planting Native warm season grass mix, mined land Acre 505 PR 100
512 EQIP Forage and Biomass Planting HU‐Native warm season grass mix, mined land Acre 585 PR 100
512 EQIP Forage and Biomass Planting Native warm season grass, mined land Acre 400 PR 100
512 EQIP Forage and Biomass Planting HU‐Native warm season grass, mined land Acre 460 PR 100
512 EQIP Forage and Biomass Planting Organic fescue conversion to NWSGs (new scenario) Acre 370 PR 100
512 EQIP Forage and Biomass Planting HU‐Organic fescue conversion to NWSGs (new scenario) Acre 450 PR 100
512 EQIP Forage and Biomass Planting Overseeding Legumes Acre 135 PR 100
512 EQIP Forage and Biomass Planting HU‐Overseeding Legumes Acre 165 PR 100
512 EQIP Forage and Biomass Planting Overseeding Legumes‐No Fertilizer Acre 60 PR 100
512 EQIP Forage and Biomass Planting HU‐Overseeding Legumes‐No Fertilizer Acre 68 PR 100
512 EQIP Forage and Biomass Planting Warm season, introduced forage Acre 345 PR 100
512 EQIP Forage and Biomass Planting HU‐Warm season, introduced forage Acre 415 PR 100
516 EQIP Livestock Pipeline Buried Pipeline in Rocky Terrain Foot 3.9 PR 100
516 EQIP Livestock Pipeline HU‐Buried Pipeline in Rocky Terrain Foot 4.7 PR 100
516 EQIP Livestock Pipeline Buried Pipeline, all diameters Foot 2.1 PR 100
516 EQIP Livestock Pipeline HU‐Buried Pipeline, all diameters Foot 2.5 PR 100
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516 EQIP Livestock Pipeline Freeze Proof Hydrant Each 120 PR 100
516 EQIP Livestock Pipeline HU‐Freeze Proof Hydrant Each 140 PR 100
516 EQIP Livestock Pipeline Rural water connection in steep topography with a Reduced Pressure Zone device Each 1300 PR 100
516 EQIP Livestock Pipeline HU‐Rural water connection in steep topography with a Reduced Pressure Zone device Each 1575 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane Flexible Membrane ‐ Uncovered without liner drainage or venting SqYd 7.8 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane HU‐Flexible Membrane ‐ Uncovered without liner drainage or venting SqYd 9.3 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane Flexible Membrane ‐ Uncovered with liner drainage or venting SqYd 10.1 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane HU‐Flexible Membrane ‐ Uncovered with liner drainage or venting SqYd 12.15 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane Flexible Membrane ‐ Covered without liner drainage or venting SqYd 8.7 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane HU‐Flexible Membrane ‐ Covered without liner drainage or venting SqYd 10.4 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane Flexible Membrane ‐ Covered with liner drainage or venting SqYd 11.05 PR 100
521A EQIP Pond Sealing or Lining, Flexible Membrane HU‐Flexible Membrane ‐ Covered with liner drainage or venting SqYd 13.3 PR 100
521C EQIP Pond Sealing or Lining, Bentonite Sealant Bentonite Treatment ‐ Uncovered Ton 1065 PR 100
521C EQIP Pond Sealing or Lining, Bentonite Sealant HU‐Bentonite Treatment ‐ Uncovered Ton 1275 PR 100
521C EQIP Pond Sealing or Lining, Bentonite Sealant Bentonite Treatment ‐ Covered Ton 1095 PR 100
521C EQIP Pond Sealing or Lining, Bentonite Sealant HU‐Bentonite Treatment ‐ Covered Ton 1310 PR 100
521D EQIP Pond Sealing or Lining, Compacted Clay Treatment Material haul  < 1 mile CuYd 7.9 PR 100
521D EQIP Pond Sealing or Lining, Compacted Clay Treatment HU‐Material haul  < 1 mile CuYd 9.45 PR 100
521D EQIP Pond Sealing or Lining, Compacted Clay Treatment Material haul ≥ 1 mile CuYd 8.7 PR 100
521D EQIP Pond Sealing or Lining, Compacted Clay Treatment HU‐Material haul ≥ 1 mile CuYd 10.5 PR 100
527 EQIP Karst Sinkhole Treatment Debris removal and proper disposal Each 640 PR 100
527 EQIP Karst Sinkhole Treatment HU‐Debris removal and proper disposal Each 770 PR 100
527 EQIP Karst Sinkhole Treatment Sinkhole Treatment (new scenario) CuFt 1.8 PR 100
527 EQIP Karst Sinkhole Treatment HU‐Sinkhole Treatment (new scenario) CuFt 2.15 PR 100
528 EQIP Prescribed Grazing Pasture Standard (minimum of 4 paddocks) Acre 12.8 PR 100
528 EQIP Prescribed Grazing HU‐Pasture Standard (minimum of 4 paddocks) Acre 15.4 PR 100
528 EQIP Prescribed Grazing Pasture Intensive (5 or more paddocks) Acre 21.5 PR 100
528 EQIP Prescribed Grazing HU‐Pasture Intensive (5 or more paddocks) Acre 25.8 PR 100
533 EQIP Pumping Plant Livestock Nose Pump Each 535 PR 100
533 EQIP Pumping Plant HU‐Livestock Nose Pump Each 640 PR 100
533 EQIP Pumping Plant Pump <= 1.5 HP Each 1950 PR 100
533 EQIP Pumping Plant HU‐Pump <= 1.5 HP Each 2340 PR 100
533 EQIP Pumping Plant Pump >1.5 HP and <= 5 HP BHP 950 PR 100
533 EQIP Pumping Plant HU‐Pump >1.5 HP and <= 5 HP BHP 1135 PR 100
533 EQIP Pumping Plant Pump >5 and <= 10 HP BHP 545 PR 100
533 EQIP Pumping Plant HU‐Pump >5 and <= 10 HP BHP 655 PR 100
533 EQIP Pumping Plant Pump >10 and <= 20 HP BHP 520 PR 100
533 EQIP Pumping Plant HU‐Pump >10 and <= 20 HP BHP 630 PR 100
533 EQIP Pumping Plant Pump >20 HP BHP 245 PR 100
533 EQIP Pumping Plant HU‐Pump >20 HP BHP 290 PR 100
533 EQIP Pumping Plant Variable Frequency Drive BHP 180 PR 100
533 EQIP Pumping Plant HU‐Variable Frequency Drive BHP 210 PR 100
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533 EQIP Pumping Plant Tractor Power Take Off (PTO) Pump (new scenario) Each 8100 PR 100
533 EQIP Pumping Plant HU‐Tractor Power Take Off (PTO) Pump (new scenario) Each 9700 PR 100
533 EQIP Pumping Plant Water Ram Each 1200 PR 100
533 EQIP Pumping Plant HU‐Water Ram Each 1440 PR 100
533 EQIP Pumping Plant Windmill‐Powered Pump Each 5700 PR 100
533 EQIP Pumping Plant HU‐Windmill‐Powered Pump Each 6800 PR 100
533 EQIP Pumping Plant Photovoltaic ≤ 0.5 HP Pump Each 3400 PR 100
533 EQIP Pumping Plant HU‐Photovoltaic ≤ 0.5 HP Pump Each 4100 PR 100
554 EQIP Drainage Water Management Drainage Water Management (DWM) Each 70 PR 100
554 EQIP Drainage Water Management HU‐Drainage Water Management (DWM) Each 80 PR 100
558 EQIP Roof Runoff Structure Drip pad Ft 3 PR 100
558 EQIP Roof Runoff Structure HU‐Drip pad Ft 3.55 PR 100
558 EQIP Roof Runoff Structure Gutters and downspouts Ft 4.2 PR 100
558 EQIP Roof Runoff Structure HU‐Gutters and downspouts Ft 5.05 PR 100
558 EQIP Roof Runoff Structure Gutters, downspouts and fascia boards Ft 6.6 PR 100
558 EQIP Roof Runoff Structure HU‐Gutters, downspouts and fascia boards Ft 7.9 PR 100
558 EQIP Roof Runoff Structure Roof runoff storage tank Gallon 1.2 PR 100
558 EQIP Roof Runoff Structure HU‐Roof runoff storage tank Gallon 1.45 PR 100
560 EQIP Access Road New 6' gravel road in sloped terrain Ft 14 PR 100
560 EQIP Access Road HU‐New 6' gravel road in sloped terrain Ft 16.75 PR 100
561 EQIP Heavy Use Area Protection Concrete Slab with curb (reinforced) SqFt 5.25 PR 100
561 EQIP Heavy Use Area Protection HU‐Concrete Slab with curb (reinforced) SqFt 6.3 PR 100
561 EQIP Heavy Use Area Protection Concrete Slab, not rebar reinforced (fiber reinforced) SqFt 3.6 PR 100
561 EQIP Heavy Use Area Protection HU‐Concrete Slab, not rebar reinforced (fiber reinforced) SqFt 4.3 PR 100
561 EQIP Heavy Use Area Protection Concrete(reinforced) Curb on existing slab Ft 11.4 PR 100
561 EQIP Heavy Use Area Protection HU‐Concrete(reinforced) Curb on existing slab Ft 13.7 PR 100
561 EQIP Heavy Use Area Protection Reinforced Concrete, no curb SqFt 4.8 PR 100
561 EQIP Heavy Use Area Protection HU‐Reinforced Concrete, no curb SqFt 5.75 PR 100
561 EQIP Heavy Use Area Protection Rock/Gravel on Geotextile SqFt 1.25 PR 100
561 EQIP Heavy Use Area Protection HU‐Rock/Gravel on Geotextile SqFt 1.5 PR 100
574 EQIP Spring Development Small Spring with Compacted Clay Cutoff Wall Each 960 PR 100
574 EQIP Spring Development HU‐Small Spring with Compacted Clay Cutoff Wall Each 1150 PR 100
574 EQIP Spring Development Small Spring with Concrete Cutoff Wall Each 1080 PR 100
574 EQIP Spring Development HU‐Small Spring with Concrete Cutoff Wall Each 1300 PR 100
575 EQIP Trails and Walkways Reinforced Concrete Walkway SqFt 4.1 PR 100
575 EQIP Trails and Walkways HU‐Reinforced Concrete Walkway SqFt 4.95 PR 100
575 EQIP Trails and Walkways Rock/Gravel on Geotextile, Walkway SqFt 1.4 PR 100
575 EQIP Trails and Walkways HU‐Rock/Gravel on Geotextile, Walkway SqFt 1.7 PR 100
578 EQIP Stream Crossing Bridge SqFt 40 PR 100
578 EQIP Stream Crossing HU‐Bridge SqFt 48 PR 100
578 EQIP Stream Crossing Culvert installation DiaInFt 3.35 PR 100
578 EQIP Stream Crossing HU‐Culvert installation DiaInFt 4 PR 100
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578 EQIP Stream Crossing Hard armored ford (low water) crossing SqFt 6.55 PR 100
578 EQIP Stream Crossing HU‐Hard armored ford (low water) crossing SqFt 7.85 PR 100
578 EQIP Stream Crossing Ford (low water) crossing using prefabricated products SqFt 6.6 PR 100
578 EQIP Stream Crossing HU‐Ford (low water) crossing using prefabricated products SqFt 7.9 PR 100
580 EQIP Streambank and Shoreline Protection Bioengineered SqFt 1.7 PR 100
580 EQIP Streambank and Shoreline Protection HU‐Bioengineered SqFt 2 PR 100
580 EQIP Streambank and Shoreline Protection Structural‐J Hook, Cross Vane Ton 47 PR 100
580 EQIP Streambank and Shoreline Protection HU‐Structural‐J Hook, Cross Vane Ton 57 PR 100
580 EQIP Streambank and Shoreline Protection Structural‐Riprap,Block,Gabions Ton 44 PR 100
580 EQIP Streambank and Shoreline Protection HU‐Structural‐Riprap,Block,Gabions Ton 53 PR 100
580 EQIP Streambank and Shoreline Protection Vegetative SqFt 0.63 PR 100
580 EQIP Streambank and Shoreline Protection HU‐Vegetative SqFt 0.75 PR 100
585 EQIP Stripcropping Stripcropping ‐ water erosion Acre 3.3 PR 100
585 EQIP Stripcropping HU‐Stripcropping ‐ water erosion Acre 3.9 PR 100
585 EQIP Stripcropping Stripcropping ‐ wind erosion Acre 1.45 PR 100
585 EQIP Stripcropping HU‐Stripcropping ‐ wind erosion Acre 1.7 PR 100
587 EQIP Structure for Water Control Commercial Inline Flashboard Riser DiaInFt 4.1 PR 100
587 EQIP Structure for Water Control HU‐Commercial Inline Flashboard Riser DiaInFt 4.95 PR 100
587 EQIP Structure for Water Control Concrete Turnout Structure Each 3165 PR 100
587 EQIP Structure for Water Control HU‐Concrete Turnout Structure Each 3800 PR 100
587 EQIP Structure for Water Control Culvert <30 inches CMP DiaInFt 1.8 PR 100
587 EQIP Structure for Water Control HU‐Culvert <30 inches CMP DiaInFt 2.2 PR 100
587 EQIP Structure for Water Control Culvert <30 inches HDPE DiaInFt 1.5 PR 100
587 EQIP Structure for Water Control HU‐Culvert <30 inches HDPE DiaInFt 1.8 PR 100
587 EQIP Structure for Water Control Flashboard Riser w/ Double Headwall DiaInFt 10.2 PR 100
587 EQIP Structure for Water Control HU‐Flashboard Riser w/ Double Headwall DiaInFt 12.25 PR 100
587 EQIP Structure for Water Control Flashboard Riser w/ Single Headwall DiaInFt 7.65 PR 100
587 EQIP Structure for Water Control HU‐Flashboard Riser w/ Single Headwall DiaInFt 9.2 PR 100
587 EQIP Structure for Water Control Inlet Flashboard Riser, Metal DiaInFt 5.3 PR 100
587 EQIP Structure for Water Control HU‐Inlet Flashboard Riser, Metal DiaInFt 6.4 PR 100
587 EQIP Structure for Water Control Inline Flashboard Riser, Metal DiaInFt 2.8 PR 100
587 EQIP Structure for Water Control HU‐Inline Flashboard Riser, Metal DiaInFt 3.35 PR 100
587 EQIP Structure for Water Control Rock Checks for Water Surface Profile Ton 50 PR 100
587 EQIP Structure for Water Control HU‐Rock Checks for Water Surface Profile Ton 60 PR 100
587 EQIP Structure for Water Control In‐Stream Structure for Water Surface Profile ‐ Concrete Foot 180 PR 100
587 EQIP Structure for Water Control HU‐In‐Stream Structure for Water Surface Profile ‐ Concrete Foot 220 PR 100
587 EQIP Structure for Water Control In‐Stream Structure for Water Surface Profile ‐ Rock Ton 45 PR 100
587 EQIP Structure for Water Control HU‐In‐Stream Structure for Water Surface Profile ‐ Rock Ton 54 PR 100
590 EQIP Nutrient Management Level B, manure history (basic NMP implementation) Acre 15 PR 100
590 EQIP Nutrient Management HU‐Level B, manure history (basic NMP implementation) Acre 19 PR 100
590 EQIP Nutrient Management Diversified/Specialty Crop Nutrient Mangement Plan implementation Each 80 PR 100
590 EQIP Nutrient Management HU‐Diversified/Specialty Crop Nutrient Mangement Plan implementation Each 100 PR 100
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590 EQIP Nutrient Management Enhanced Nutrient Mgt (level C) Acre 20 PR 100
590 EQIP Nutrient Management HU‐Enhanced Nutrient Mgt (level C) Acre 24 PR 100
590 EQIP Nutrient Management Level B, fertilizer only (basic NMP implementation) Acre 10 PR 100
590 EQIP Nutrient Management HU‐Level B, fertilizer only (basic NMP implementation) Acre 13 PR 100

591 EQIP Amendments for the Treatment of Agricultural Waste Litter Amendments for Air Quality With Partially Treated Brood Chamber kSqFt 21 PR 100

591 EQIP Amendments for the Treatment of Agricultural Waste HU‐Litter Amendments for Air Quality With Partially Treated Brood Chamber kSqFt 25 PR 100
606 EQIP Subsurface Drain Corrugated Plastic Pipe (CPP), Single‐Wall, ≤ 6 Inches Ft 2.75 PR 100
606 EQIP Subsurface Drain HU‐Corrugated Plastic Pipe (CPP), Single‐Wall, ≤ 6 Inches Ft 3.3 PR 100
606 EQIP Subsurface Drain Enveloped Corrugated Plastic Pipe (CPP), Single‐Wall, ≤ 6 Inches Ft 4.15 PR 100
606 EQIP Subsurface Drain HU‐Enveloped Corrugated Plastic Pipe (CPP), Single‐Wall, ≤ 6 Inches Ft 4.95 PR 100
606 EQIP Subsurface Drain Corrugated Plastic Pipe (CPP), Single‐Wall, ≥ 8 Inches Ft 4.7 PR 100
606 EQIP Subsurface Drain HU‐Corrugated Plastic Pipe (CPP), Single‐Wall, ≥ 8 Inches Ft 5.65 PR 100
606 EQIP Subsurface Drain Corrugated Plastic Pipe (CPP), Twin‐Wall, ≥ 8 Inches Ft 10 PR 100
606 EQIP Subsurface Drain HU‐Corrugated Plastic Pipe (CPP), Twin‐Wall, ≥ 8 Inches Ft 12 PR 100
612 EQIP Tree/Shrub Establishment Plug Conifers, hand plant Acre 115 PR 100
612 EQIP Tree/Shrub Establishment HU‐Plug Conifers, hand plant Acre 140 PR 100
612 EQIP Tree/Shrub Establishment Bare root confiers, hand plant (open land conversion only) Acre 60 PR 100
612 EQIP Tree/Shrub Establishment HU‐Bare root confiers, hand plant (open land conversion only) Acre 73 PR 100
612 EQIP Tree/Shrub Establishment BRHdwds w tubes, 300 per acre (open land conversion only) Acre 1140 PR 100
612 EQIP Tree/Shrub Establishment HU‐BRHdwds w tubes, 300 per acre (open land conversion only) Acre 1370 PR 100
612 EQIP Tree/Shrub Establishment Planting Bare Root Shrubs, no tubes Acre 1330 PR 100
612 EQIP Tree/Shrub Establishment HU‐Planting Bare Root Shrubs, no tubes Acre 1600 PR 100
614 EQIP Watering Facility 2‐hole freeze‐proof watering trough Each 1100 PR 100
614 EQIP Watering Facility HU‐2‐hole freeze‐proof watering trough Each 1340 PR 100
614 EQIP Watering Facility 4‐hole freeze‐proof watering trough Each 1425 PR 100
614 EQIP Watering Facility HU‐4‐hole freeze‐proof watering trough Each 1700 PR 100
614 EQIP Watering Facility Converted heavy equipment tire trough Each 1350 PR 100
614 EQIP Watering Facility HU‐Converted heavy equipment tire trough Each 1600 PR 100
614 EQIP Watering Facility Tank, 100 to 500 gallons Gallon 3.1 PR 100
614 EQIP Watering Facility HU‐Tank, 100 to 500 gallons Gallon 3.7 PR 100
614 EQIP Watering Facility Tank, 1000 to 1500 gallons (new scenario) Gallon 0.85 PR 100
614 EQIP Watering Facility HU‐Tank, 1000 to 1500 gallons (new scenario) Gallon 1 PR 100
614 EQIP Watering Facility Tank, 500 to 1000 gallons (new scenario) Gallon 2.9 PR 100
614 EQIP Watering Facility HU‐Tank, 500 to 1000 gallons (new scenario) Gallon 3.5 PR 100
614 EQIP Watering Facility Tank, greater than 1500 gallons Each 1800 PR 100
614 EQIP Watering Facility HU‐Tank, greater than 1500 gallons Each 2200 PR 100
614 EQIP Watering Facility Water Ramp, Rock in GeoCell on Geotextile SqFt 3.6 PR 100
614 EQIP Watering Facility HU‐Water Ramp, Rock in GeoCell on Geotextile SqFt 4.3 PR 100
614 EQIP Watering Facility Water Ramp, Rock Riprap and gravel on Geotextile SqFt 5.7 PR 100
614 EQIP Watering Facility HU‐Water Ramp, Rock Riprap and gravel on Geotextile SqFt 6.8 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
614 EQIP Watering Facility Water Ramp, Rock on Geotextile SqFt 1.4 PR 100
614 EQIP Watering Facility HU‐Water Ramp, Rock on Geotextile SqFt 1.7 PR 100
620 EQIP Underground Outlet Pipe, no inlet, 6 inch or less Ft 3.7 PR 100
620 EQIP Underground Outlet HU‐Pipe, no inlet, 6 inch or less Ft 4.5 PR 100
620 EQIP Underground Outlet Pipe, no inlet, > 6 inches ≤ 12 inches Ft 6.9 PR 100
620 EQIP Underground Outlet HU‐Pipe, no inlet, > 6 inches ≤ 12 inches Ft 8.25 PR 100
620 EQIP Underground Outlet Pipe, no inlet, greater than 12 inch Ft 11 PR 100
620 EQIP Underground Outlet HU‐Pipe, no inlet, greater than 12 inch Ft 13.2 PR 100
620 EQIP Underground Outlet Pipe, drop inlet, 6 inch or less Ft 8 PR 100
620 EQIP Underground Outlet HU‐Pipe, drop inlet, 6 inch or less Ft 9.6 PR 100
620 EQIP Underground Outlet Pipe, drop inlet, > 6 inches and ≤ 12 inches Ft 8.85 PR 100
620 EQIP Underground Outlet HU‐Pipe, drop inlet, > 6 inches and ≤ 12 inches Ft 10.6 PR 100
620 EQIP Underground Outlet Pipe, riser, 6 inch or less Ft 4 PR 100
620 EQIP Underground Outlet HU‐Pipe, riser, 6 inch or less Ft 4.8 PR 100
620 EQIP Underground Outlet Pipe, riser, > 6 inches and ≤ 12 inches Ft 7.3 PR 100
620 EQIP Underground Outlet HU‐Pipe, riser, > 6 inches and ≤ 12 inches Ft 8.7 PR 100
620 EQIP Underground Outlet Pipe, riser, greater than 12 inch Ft 12.8 PR 100
620 EQIP Underground Outlet HU‐Pipe, riser, greater than 12 inch Ft 15.3 PR 100
629 EQIP Waste Treatment Milking Parlor Waste Treatment System with Dosing System Gal/Day 16.15 PR 100
629 EQIP Waste Treatment HU‐Milking Parlor Waste Treatment System with Dosing System Gal/Day 19.4 PR 100
629 EQIP Waste Treatment Milking Parlor Waste Treatment System with Dosing System and Bed Gal/Day 35 PR 100
629 EQIP Waste Treatment HU‐Milking Parlor Waste Treatment System with Dosing System and Bed Gal/Day 42 PR 100
632 EQIP Waste Separation Facility Concrete Sand Settling Lane SqFt 5.45 PR 100
632 EQIP Waste Separation Facility HU‐Concrete Sand Settling Lane SqFt 6.55 PR 100
632 EQIP Waste Separation Facility Mechanical Separation Facility Each 26000 PR 100
632 EQIP Waste Separation Facility HU‐Mechanical Separation Facility Each 31500 PR 100
634 EQIP Waste Transfer 10 inch diameter, Low pressure flow PVC pipeline, from waste storage pond to land application site Ft 19.35 PR 100
634 EQIP Waste Transfer HU‐10 inch diameter, Low pressure flow PVC pipeline, from waste storage pond to land application site Ft 23.2 PR 100
634 EQIP Waste Transfer 12 inch diameter, Low pressure flow, PVC conduit Ft 38 PR 100
634 EQIP Waste Transfer HU‐12 inch diameter, Low pressure flow, PVC conduit Ft 46 PR 100
634 EQIP Waste Transfer 30 inch HDPE conduit, gravity flow, from an existing inlet structure to site of treatment or storage Ft 70 PR 100
634 EQIP Waste Transfer HU‐30 inch HDPE conduit, gravity flow, from an existing inlet structure to site of treatment or storage Ft 85 PR 100
634 EQIP Waste Transfer 6 inch diameter, Pressure flow PVC pipeline, from waste storage pond to land application site Ft 10.85 PR 100
634 EQIP Waste Transfer HU‐6 inch diameter, Pressure flow PVC pipeline, from waste storage pond to land application site Ft 13 PR 100
634 EQIP Waste Transfer Agitator, large, mixing contents of a reception pit that is over 15 ft. deep Each 20000 PR 100
634 EQIP Waste Transfer HU‐Agitator, large, mixing contents of a reception pit that is over 15 ft. deep Each 24000 PR 100
634 EQIP Waste Transfer Agitator, medium, mixing contents of a reception pit that is 10 ft to 15 ft. deep Each 13634.62 PR 100
634 EQIP Waste Transfer HU‐Agitator, medium, mixing contents of a reception pit that is 10 ft to 15 ft. deep Each 16360 PR 100
634 EQIP Waste Transfer Agitator, small, mixing contents of a reception pit that is no more than 10 ft. deep Each 8800 PR 100
634 EQIP Waste Transfer HU‐Agitator, small, mixing contents of a reception pit that is no more than 10 ft. deep Each 10600 PR 100
634 EQIP Waste Transfer Concrete Channel SqFt 9.7 PR 100
634 EQIP Waste Transfer HU‐Concrete Channel SqFt 11.65 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
634 EQIP Waste Transfer Concrete Channel, push‐off wall at pond and safety gate SqFt 11.6 PR 100
634 EQIP Waste Transfer HU‐Concrete Channel, push‐off wall at pond and safety gate SqFt 13.95 PR 100
634 EQIP Waste Transfer Concrete channel, to medium reception pit, 6 inch pipe to storage SqFt 18 PR 100
634 EQIP Waste Transfer HU‐Concrete channel, to medium reception pit, 6 inch pipe to storage SqFt 21.7 PR 100
634 EQIP Waste Transfer Concrete channel, to medium sized wastewater reception pit SqFt 15.3 PR 100
634 EQIP Waste Transfer HU‐Concrete channel, to medium sized wastewater reception pit SqFt 18.4 PR 100
634 EQIP Waste Transfer Hopper gravity inlet, 24 inch diameter HDPE pipeline, to waste storage facility Ft 95 PR 100
634 EQIP Waste Transfer HU‐Hopper gravity inlet, 24 inch diameter HDPE pipeline, to waste storage facility Ft 112 PR 100
634 EQIP Waste Transfer Large reception pit, 8 inch pipe to treatment, plus 6 inch pipe to storage Gallon 2.5 PR 100
634 EQIP Waste Transfer HU‐Large reception pit, 8 inch pipe to treatment, plus 6 inch pipe to storage Gallon 3 PR 100
634 EQIP Waste Transfer Medium sized wastewater reception pit with 6 inch conduit transfer pipe to waste storage pond Gallon 3.1 PR 100
634 EQIP Waste Transfer HU‐Medium sized wastewater reception pit with 6 inch conduit transfer pipe to waste storage pond Gallon 3.75 PR 100
634 EQIP Waste Transfer Small Flush System, less than 1000 gallon per flush to reception pit, 8 inch pipe to storage Gallon 11.1 PR 100
634 EQIP Waste Transfer HU‐Small Flush System, less than 1000 gallon per flush to reception pit, 8 inch pipe to storage Gallon 13.3 PR 100
634 EQIP Waste Transfer Wastewater basin, 5000 gal. and larger Gallon 1.9 PR 100
634 EQIP Waste Transfer HU‐Wastewater basin, 5000 gal. and larger Gallon 2.25 PR 100
634 EQIP Waste Transfer Wastewater catch basin, less than or equal to 1000 gal. Gallon 5.75 PR 100
634 EQIP Waste Transfer HU‐Wastewater catch basin, less than or equal to 1000 gal. Gallon 6.9 PR 100
634 EQIP Waste Transfer Wastewater Flush Transfer System, Pipes only, 12 inch diameter Ft 42 PR 100
634 EQIP Waste Transfer HU‐Wastewater Flush Transfer System, Pipes only, 12 inch diameter Ft 50 PR 100
634 EQIP Waste Transfer Wastewater reception pit, 1000 to 5000 gal. Gallon 2.45 PR 100
634 EQIP Waste Transfer HU‐Wastewater reception pit, 1000 to 5000 gal. Gallon 2.95 PR 100
642 EQIP Water Well Plastic Casing for unconsolidated geologic sites with unstable rock formations Ft 23 PR 100
642 EQIP Water Well HU‐Plastic Casing for unconsolidated geologic sites with unstable rock formations Ft 28 PR 100
642 EQIP Water Well Steel casing for consolidated geologic sites with stable rock formations Ft 19 PR 100
642 EQIP Water Well HU‐Steel casing for consolidated geologic sites with stable rock formations Ft 22 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats Habitat Monitoring and Management, Low Intensity and Complexity Acre 2.60 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats HU‐Habitat Monitoring and Management, Low Intensity and Complexity Acre 3.15 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats Oyster reef enhancement at site with some existing cultch using planted oyster shells Acre 5200 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats HU‐Oyster reef enhancement at site with some existing cultch using planted oyster shells Acre 6500 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats Oyster reef restoration using planted oyster shells on a new site Acre 11700 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats HU‐Oyster reef restoration using planted oyster shells on a new site Acre 12900 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats Rare or Declining Habitat Monitoring and Management, Medium Intensity and Complexity Acre 9.8 PR 100

643 EQIP
Restoration and Management of Rare and Declining 

Habitats HU‐Rare or Declining Habitat Monitoring and Management, Medium Intensity and Complexity Acre 11.8 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
644 EQIP Wetland Wildlife Habitat Management Wetland Habitat Monitoring and Management, Low Intensity and Complexity Acre 2.60 PR 100
644 EQIP Wetland Wildlife Habitat Management HU‐Wetland Habitat Monitoring and Management, Low Intensity and Complexity Acre 3.15 PR 100
644 EQIP Wetland Wildlife Habitat Management Wetland Habitat Monitoring and Management, Medium Intensity and Complexity Acre 9.80 PR 100
644 EQIP Wetland Wildlife Habitat Management HU‐Wetland Habitat Monitoring and Management, Medium Intensity and Complexity Acre 11.80 PR 100
644 EQIP Wetland Wildlife Habitat Management Development of Shallow Micro‐Topographic Features with Normal Farming Equipment. Acre 31 PR 100
644 EQIP Wetland Wildlife Habitat Management HU‐Development of Shallow Micro‐Topographic Features with Normal Farming Equipment. Acre 37.50 PR 100
644 EQIP Wetland Wildlife Habitat Management Development of Deep Micro‐Topographic Features with Heavy Equipment. Acre 85 PR 100
644 EQIP Wetland Wildlife Habitat Management HU‐Development of Deep Micro‐Topographic Features with Heavy Equipment. Acre 100 PR 100
645 EQIP Upland Wildlife Habitat Management Habitat Monitoring and Management, Low Intensity and Complexity Acre 2.60 PR 100
645 EQIP Upland Wildlife Habitat Management HU‐Habitat Monitoring and Management, Low Intensity and Complexity Acre 3.15 PR 100
645 EQIP Upland Wildlife Habitat Management Habitat Monitoring and Management, Medium Intensity and Complexity Acre 9.80 PR 100
645 EQIP Upland Wildlife Habitat Management HU‐Habitat Monitoring and Management, Medium Intensity and Complexity Acre 11.80 PR 100

647 EQIP Early Successional Habitat Development/Management Early Successional Habitat Forest Opening (Clearcut for GWW only) Acre 650 PR 100

647 EQIP Early Successional Habitat Development/Management HU‐Early Successional Habitat Forest Opening (Clearcut for GWW only) Acre 780 PR 100

647 EQIP Early Successional Habitat Development/Management Edge Feathering (Cutback Borders) Acre 370 PR 100

647 EQIP Early Successional Habitat Development/Management HU‐Edge Feathering (Cutback Borders) Acre 440 PR 100

647 EQIP Early Successional Habitat Development/Management Habitat Disking Acre 39 PR 100

647 EQIP Early Successional Habitat Development/Management HU‐Habitat Disking Acre 50 PR 100

647 EQIP Early Successional Habitat Development/Management Habitat Mowing Acre 29 PR 100

647 EQIP Early Successional Habitat Development/Management HU‐Habitat Mowing Acre 35 PR 100

647 EQIP Early Successional Habitat Development/Management Habitat Selective Herbicide Acre 35 PR 100

647 EQIP Early Successional Habitat Development/Management HU‐Habitat Selective Herbicide Acre 42 PR 100
649 EQIP Structures for Wildlife Brush Pile ‐ Large (new scenario) Each 100 PR 100
649 EQIP Structures for Wildlife HU‐Brush Pile ‐ Large (new scenario) Each 120 PR 100
649 EQIP Structures for Wildlife Brush Pile ‐ Small (new scenario) Each 26 PR 100
649 EQIP Structures for Wildlife HU‐Brush Pile ‐ Small (new scenario) Each 31 PR 100
649 EQIP Structures for Wildlife Fence Markers, Vinyl Undersill (new scenario) Ft 0.11 PR 100
649 EQIP Structures for Wildlife HU‐Fence Markers, Vinyl Undersill (new scenario) Ft 0.14 PR 100
649 EQIP Structures for Wildlife Rock Structure (new scenario) Each 450 PR 100
649 EQIP Structures for Wildlife HU‐Rock Structure (new scenario) Each 540 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail Abandonment/Rehabilitation (Light) Ft 2.1 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU‐Road/Trail Abandonment/Rehabilitation (Light) Ft 2.5 PR 100



Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost ost_Tyare_Rate
657 EQIP Wetland Restoration Crush Tile/Fill Ditch CuYd 3.5 PR 100
657 EQIP Wetland Restoration HU‐Crush Tile/Fill Ditch CuYd 4.2 PR 100
657 EQIP Wetland Restoration CY Macro‐Features CuYd 1.5 PR 100
657 EQIP Wetland Restoration HU‐CY Macro‐Features CuYd 1.8 PR 100
657 EQIP Wetland Restoration Depression Sediment Removal and Ditch Plug Acre 860 PR 100
657 EQIP Wetland Restoration HU‐Depression Sediment Removal and Ditch Plug Acre 1030 PR 100
657 EQIP Wetland Restoration Dike Breach, ditch fill and creation of surface macrofeatures CuYd 1.55 PR 100
657 EQIP Wetland Restoration HU‐Dike Breach, ditch fill and creation of surface macrofeatures CuYd 1.9 PR 100
657 EQIP Wetland Restoration Estuarine Fringe Levee Removal Acre 12.75 PR 100
657 EQIP Wetland Restoration HU‐Estuarine Fringe Levee Removal Acre 15.3 PR 100
657 EQIP Wetland Restoration Fill shallow drainage ditches, no macro features CuYd 4.3 PR 100
657 EQIP Wetland Restoration HU‐Fill shallow drainage ditches, no macro features CuYd 5.15 PR 100
657 EQIP Wetland Restoration Riverine Channel and Floodplain Restoration Acre 350 PR 100
657 EQIP Wetland Restoration HU‐Riverine Channel and Floodplain Restoration Acre 420 PR 100
657 EQIP Wetland Restoration Riverine Levee Removal and Floodplain Features CuYd 1.65 PR 100
657 EQIP Wetland Restoration HU‐Riverine Levee Removal and Floodplain Features CuYd 2 PR 100
658 EQIP Wetland Creation Ephemeral Pools SqFt 0.3 PR 100
658 EQIP Wetland Creation HU‐Ephemeral Pools SqFt 0.36 PR 100
658 EQIP Wetland Creation Shallow Water Areas Acre 2750 PR 100
658 EQIP Wetland Creation HU‐Shallow Water Areas Acre 3300 PR 100
658 EQIP Wetland Creation Wetland Creation, Wildlife Pond CuYd 1.6 PR 100
658 EQIP Wetland Creation HU‐Wetland Creation, Wildlife Pond CuYd 1.9 PR 100
659 EQIP Wetland Enhancement Depression Sediment Removal and Ditch Plug CuYd 1.6 PR 100
659 EQIP Wetland Enhancement HU‐Depression Sediment Removal and Ditch Plug CuYd 1.9 PR 100
659 EQIP Wetland Enhancement Estuarine Fringe Levee Removal Acre 12.75 PR 100
659 EQIP Wetland Enhancement HU‐Estuarine Fringe Levee Removal Acre 15.3 PR 100
659 EQIP Wetland Enhancement Riverine Channel and Floodplain Restoration Acre 350 PR 100
659 EQIP Wetland Enhancement HU‐Riverine Channel and Floodplain Restoration Acre 420 PR 100
659 EQIP Wetland Enhancement Riverine Levee Removal and Floodplain Features CuYd 1.65 PR 100
659 EQIP Wetland Enhancement HU‐Riverine Levee Removal and Floodplain Features CuYd 2 PR 100
666 EQIP Forest Stand Improvement Pre‐commercial Thinning ‐ Hand tools (Longleaf Pine Initiative only) Acre 200 PR 100
666 EQIP Forest Stand Improvement HU‐Pre‐commercial Thinning ‐ Hand tools (Longleaf Pine Initiative only) Acre 245 PR 100
666 EQIP Forest Stand Improvement Timber Stand Improvement ‐ Chemical, Aerial (Longleaf Pine Initiative only) Acre 60 PR 100
666 EQIP Forest Stand Improvement HU‐Timber Stand Improvement ‐ Chemical, Aerial (Longleaf Pine Initiative only) Acre 75 PR 100
666 EQIP Forest Stand Improvement Timber Stand Improvement ‐ Chemical, Ground (Longleaf Pine Initiative only) Acre 135 PR 100
666 EQIP Forest Stand Improvement HU‐Timber Stand Improvement ‐ Chemical, Ground (Longleaf Pine Initiative only) Acre 160 PR 100
666 EQIP Forest Stand Improvement Timber Stand Improvement ‐ Single Stem Treatment (Longleaf Pine Initiative only) Acre 220 PR 100
666 EQIP Forest Stand Improvement HU‐Timber Stand Improvement ‐ Single Stem Treatment (Longleaf Pine Initiative only) Acre 260 PR 100


